ADDENDUM #1- JULY 05,2016

WEST VIRGINIA PARKWAYS AUTHORITY

PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS FOR:

ROADWAY SALT CONTRACT
CONTRACT SALT-1-17
KANAWHA, RALEIGH AND MERCER COUNTIES

ADDITION TO ADVERTISEMENT:

Sheet 1, ADVERTISEMENT FOR PROPOSALS,

A MANDATORY PRE-BID meeting will be held on July 14, 2016 at 10:00 am at the office of the West Virginia Parkways Authority, Administration Building, Charleston, West Virginia.

Due to the contract being a Material Supply and Delivery Contract, contractors may join the Mandatory Pre-bid meeting via teleconference. Please join 5 minutes prior to the beginning of the meeting using the following information:

Teleconference - 1-866-551-1530
Participant Code - 4712769#

WEST VIRGINIA PARKWAYS AUTHORITY

Gregory C. Barr

Gregory C. Barr
General Manager
July 05, 2016

HNTB TASK ORDER

This **Task Order # 165** made effective as of **June 30, 2016** under the terms and conditions established in the AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES, dated November 21, 1989 (the Agreement) and amended July 26, 1996 and November 4, 1998, between West Virginia Parkways, Economic Development and Tourism Authority (Owner) and HNTB Corporation (Engineer). This Task Order is made for the following purpose, consistent with the Project defined in the Agreement:

Professional Engineering Services for Contract BSR-1-17
Bridge Shotcrete Inspection
Kanawha County, West Virginia

Section A. - Scope of Services

A.1. Engineer shall perform the following Services:

Provide inspector/project supervisor for the duration of the BSR-1-17 Contract as noted in the Section B – Schedule below.

Review and reconciliation of contractor invoices. Upon approval, contract invoices will be processed and forwarded to the WVPA for payment.

A.2. The following Services are not included in this Task Order, but shall be provided as Additional Services if authorized or confirmed in writing by the Owner.

None.

A.3. In conjunction with the performance of the foregoing Services, Engineer shall provide the following submittals/deliverables (Documents) to Owner:

Daily inspection reports will be provided to WVPA staff.

Section B. - Schedule

Engineer shall perform the Services according to the following schedule:

Work to commence upon task order execution with an expected project completion by October 28, 2016.

Section C. - Compensation

C.1. In return for the performance of the foregoing obligations, Owner shall pay to Engineer

The actual cost of services in accordance with the Agreement for Professional Engineering Services, not to exceed **$11,000** without further written approval.

All services will be invoiced under the following HNTB project number:
45297-CN-165

C.2. Compensation for Additional Services (if any) shall be paid by Owner to Engineer according to the Agreement for Engineering Services.

Section D. - Owner's Responsibilities

Owner shall perform and/or provide the following in a timely manner so as not to delay the Services of Engineer. Unless otherwise provided in this Task Order, Owner shall bear all costs incident to compliance with the following:

As set forth in the Agreement for Professional Engineering Services.

Section E. - Other Provisions

The parties agree to the following provisions with respect to this specific Task Order:

None.

Except to the extent modified herein, all terms and conditions of the Agreement shall continue in full force and effect.

Owner: West Virginia Parkways Authority	Engineer: HNTB Corporation
By : Gregory C. Barr	By:
Signature: Gregory C. Barr	Signature:_____
Title: General Manager	Title:
Date: July, 7, 2016	Date:_____

HNTB TASK ORDER

This **Task Order # 164** made effective as of **June 30, 2016** under the terms and conditions established in the AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES, dated November 21, 1989 (the Agreement) and amended July 26, 1996 and November 4, 1998, between West Virginia Parkways, Economic Development and Tourism Authority (Owner) and HNTB Corporation (Engineer). This Task Order is made for the following purpose, consistent with the Project defined in the Agreement:

Professional Engineering Services for Contract BP-1-17
Bridge Spot Painting Project –Inspection Services
Mercer County, West Virginia

Section A. - Scope of Services

A.1. Engineer shall perform the following Services:

Provide inspector/project supervisor for the duration of the BP-1-17 Contract as noted in the Section B – Schedule below.

Review and reconciliation of contractor invoices. Upon approval, contract invoices will be processed and forwarded to the WVPA for payment.

A.2. The following Services are not included in this Task Order, but shall be provided as Additional Services if authorized or confirmed in writing by the Owner.

None.

A.3. In conjunction with the performance of the foregoing Services, Engineer shall provide the following submittals/deliverables (Documents) to Owner:

Daily inspection reports will be provided to WVPA staff.

Section B. - Schedule

Engineer shall perform the Services according to the following schedule:

Work to commence upon task order execution with an expected project completion by June 30, 2017.

Section C. - Compensation

C.1. In return for the performance of the foregoing obligations, Owner shall pay to Engineer

The actual cost of services in accordance with the Agreement for Professional Engineering Services, not to exceed **$62,000** without further written approval.

All services will be invoiced under the following HNTB project number:
45297-CN-164

C.2. Compensation for Additional Services (if any) shall be paid by Owner to Engineer according to the Agreement for Engineering Services.

Section D. - Owner's Responsibilities

Owner shall perform and/or provide the following in a timely manner so as not to delay the Services of Engineer. Unless otherwise provided in this Task Order, Owner shall bear all costs incident to compliance with the following:

As set forth in the Agreement for Professional Engineering Services.

Section E. - Other Provisions

The parties agree to the following provisions with respect to this specific Task Order:

None.

Except to the extent modified herein, all terms and conditions of the Agreement shall continue in full force and effect.

Owner: West Virginia Parkways Authority	Engineer: HNTB Corporation
By : Gregory C. Barr	By:
Signature: Gregory C. Barr	Signature:_____
Title: General Manager	Title:
Date: July 7, 2016	Date:_____