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HR
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DAY
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EA

 

1

 

110

 

1,401

 

3.40

 

11,200

 

10,695

 

898

 

855

 

52,600

 

50,573

 

11,854

 

11,398

 

6,799

 

6,540

 

18,613

 

17,775

 

39,476

 

16,456

 

224,629

 

12,027

 

539,912
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74

 

14,072

 

10

 

18,030

 

17

 

2

 

13
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2

 

96

 

37,853

 

10,507

 

11,279

 

950

 

100,012

 

13,314

 

33,650

 

1

 

200

 

6,720

 

3,360

 

280

 

280

 

7,900

 

280

 

280
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Mobilization

 

Unclassified Excavation

 

Unclassified Borrow Excavation

 

Shoulder and Ditch

 

Aggregate Base Course, Stone or Gravel, Class III

 

Aggregate Base Course, Slag, Class III

 

Superpave HMA Base Course, Stone or Gravel, Type 19.0

 

Superpave HMA Base Course, Slag, Type 19.0

 

Superpave HMA Base Course, Stone or Gravel, Type 37.5

 

Superpave HMA Base Course, Slag, Type 37.5

 

Superpave HMA Patching and Leveling, Stone or Gravel

 

Superpave HMA Patching and Leveling, Slag

 

Superpave HMA Scratch Course, Stone or Gravel

 

Superpave HMA Scratch Course, Slag

 

Superpave HMA Skid Resistant Pavement, Stone or Gravel, Type 12.5

 

Superpave HMA Skid Resistant Pavement, Slag, Type 12.5

 

Bituminous Material (Tack) (0.06 Gal/SY)

 

Bituminous Material (Prime) (0.5 Gal/SY)

 

Remove Existing Pavement Surface

 

Sealing Joints and Cracks

 

Subgrade Stabilization

 

Class B Concrete

 

Modified Concrete End Post

 

Adjust Inlet Type G

 

Adjust Inlet Type B

 

Adjust Inlet Type H

 

Adjust Inlet Type J

 

Concrete Slope Wall

 

Aggregate Filled Fabric Underdrain

 

Aggregate Filled Transverse Underdrain

 

Type 1 Guardrail, Class 1

 

Thrie Beam Guardrail Bridge Transition

 

Modified Cut Slope Terminal

 

Special Trailing End Terminal

 

Flared End Terminal

 

Tanget End Terminal 

 

Concrete Median Barrier Repair

 

Median Barrier Height Extension

 

Concrete Median Barrier Height Extension - 24"

 

Modified Concrete Barrier Height Extension - 14"

 

Concrete Gutter

 

Temporary Pavement Marking - Paint 4" Solid Line

 

Temporary Pavement Marking - Paint 4" Dashed Line

 

Traffic Control Device

 

Project Traffic Control Device Cleaning

 

Individual Traffic Control Device Cleaning

 

Flagger

 

Traffic Director

 

Electric Arrow

 

Changeable Message Sign

 

Warning Lights, Type B

 

Shadow Vehicle

 

Speed Monitoring Trailer

 

Survey Marker

605020-001 Install Inlet Grate EA 50
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506002-001

 

506002-001

 

506002-001

 

502001-012

 

204001-000
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642031-001
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1

 

 

 

93,308

 

2
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12

 

3

 

20
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1

 

Extra High Early Strength Concrete Pavement Repair, 10 IN, 20'+

 

Extra High Early Strength Concrete Pavement Repair, 10 IN, 12'-20'

 

Extra High Early Strength Concrete Pavement Repair, 10 IN, 8'-12'

 

Extra High Early Strength Concrete Pavement Repair, 10 IN, 8'

 

12 Inch Portland Cement Concrete Approach Slab

 

Mobilization

 

FULL DEPTH PAVEMENT REPAIR

 

Edge Line Rumble Strip, Asphalt Pavement

 

Impact Attenuating Device, Type I

 

Raised Pavement Marker, Type P-2

 

Light Pole Bases

 

Sign Relocation

 

Inlet Protection

 

Ditch Check

 

Construction Layout Stake
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HNTB CORPORATION

ENGINEERS  ARCHITECTS  PLANNERSNTB

CONTRACT 1A-16

782017 KANAWHA



Schedule of Items
Contract 1A-16

Pavement Rehabilitation 
Mile 86.5 to 95.5  SB

PRIN/ 1A-16 UNIT
ITEM ALT DESCRIPTION UNITS QUANTITY PRICE TOTAL

204001-000 Mobilization LS 1

207001-001 Unclassified Excavation CY 110

211001-000 Unclassified Borrow Excavation CY 1,401

229001-000 Shoulder and Ditch MI 3.40

307005-001 AA1 Aggregate Base Course, Stone or Gravel, Class III TON 11,200

307005-002 Aggregate Base Course, Slag, Class III TON 10,695

401001-040 AA2 Superpave HMA Base Course, Stone or Gravel, Type 19.0 TON 898

401001-041 Superpave HMA Base Course, Slag, Type 19.0 TON 855

401001-050 AA3 Superpave HMA Base Course, Stone or Gravel, Type 37.5 TON 52,600

401001-051 Superpave HMA Base Course, Slag, Type 37.5 TON 50,573

401003-011 BB1 Superpave HMA Patching and Leveling, Stone or Gravel TON 11,854

401003-012 Superpave HMA Patching and Leveling, Slag TON 11,398

401007-011 BB2 Superpave HMA Scratch Course, Stone or Gravel TON 6,799

401007-012 Superpave HMA Scratch Course, Slag TON 6,540

402001-045 BB3 Superpave HMA Skid Resistant Pavement, Stone or Gravel, Type 12.5 TON 18,613

402001-046 Superpave HMA Skid Resistant Pavement, Slag, Type 12.5 TON 17,775

408002-001 Bituminous Material (Tack) (0.06 Gal/SY) GAL 39,476

409002-001 Bituminous Material (Prime) (0.5 Gal/SY) GAL 16,456

415005-001 Remove Existing Pavement Surface SY 224,629

503001-001 Sealing Joints and Cracks LF 12,027

506003-001 Subgrade Stabilization LB 539,912

601002-001 Class B Concrete CY 10

601046-001 Modified Concrete End Post EA 10

605012-001 Adjust Inlet Type G EA 15

605012-001 Adjust Inlet Type B EA 34

605012-001 Adjust Inlet Type H EA 35

605012-001 Adjust Inlet Type J EA 27

605020-001 Install Inlet Grate EA 50

606018-(SW) Concrete Slope Wall EA 74

606020-001 Aggregate Filled Fabric Underdrain LF 14,072

606020-000 Aggregate Filled Transverse Underdrain EA 10

607001-001 Type 1 Guardrail, Class 1 LF 18,030

607006-001 Thrie Beam Guardrail Bridge Transition EA 17

607023-001 Modified Cut Slope Terminal EA 2

607030-001 Special Trailing End Terminal EA 13

607065-001 Flared End Terminal EA 6

607066-001 Tanget End Terminal EA 2

610006-001 Concrete Median Barrier Repair LF 96

610009-001 Median Barrier Height Extension LF 37,853

610009-001 Concrete Median Barrier Height Extension - 24" LF 10,507

610010-001 Modified Concrete Barrier Height Extension - 14" LF 11,279

633001-001 Concrete Gutter SY 950
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Schedule of Items
Contract 1A-16

Pavement Rehabilitation 
Mile 86.5 to 95.5  SB

636008-001 Temporary Pavement Marking - Paint 4" Solid Line LF 100,012

636008-001 Temporary Pavement Marking - Paint 4" Dashed Line LF 13,314

636011-001 Traffic Control Device UNIT 33,650

636012-010 Project Traffic Control Device Cleaning EA 1

636013-001 Individual Traffic Control Device Cleaning EA 200

636014-001 Flagger HR 6,720

636014-002 Traffic Director HR 3,360

636021-001 Electric Arrow DAY 280

636022-001 Changeable Message Sign DAY 280

636025-001 Warning Lights, Type B DAY 7,900

636028-001 Shadow Vehicle DAY 280

636030-001 Speed Monitoring Trailer DAY 280

638003-001 Survey Marker EA 72

639001-001 Construction Layout Stake LS 1

642031-001 Ditch Check EA 20

642040-001 Inlet Protection EA 20

657050-001 Sign Relocation EA 3

662030-002 Light Pole Bases EA 12

663012-208 Raised Pavement Marker, Type P-2 EA 902

664001-003 Impact Attenuating Device, Type I EA 2

664002-001 Edge Line Rumble Strip, Asphalt Pavement LF 93,308

FULL DEPTH PAVEMENT REPAIR

204001-000 Mobilization LS 1

502001-012 12 Inch Portland Cement Concrete Approach Slab SY 73

506002-001 Extra High Early Strength Concrete Pavement Repair, 10 IN, 8' SY 400

506002-001 Extra High Early Strength Concrete Pavement Repair, 10 IN, 8'-12' SY 400

506002-001 Extra High Early Strength Concrete Pavement Repair, 10 IN, 12'-20' SY 400

506002-001 Extra High Early Strength Concrete Pavement Repair, 10 IN, 20'+ SY 400
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