ADDENDUM #1 - October 15, 2015
WEST VIRGINIA PARKWAYS AUTHORITY
PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS FOR:
BRIDGE RETROFIT

CONTRACT BR-1-16
RALEIGH & KANAWHA COUNTIES

Remove and replace in contract plans:
- Title Sheet - Removed “NOT FOR CONSTRUCTION” block.

WEST VIRGINIA PARKWAYS AUTHORITY

General Manager
October 15, 2015
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