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DIVISION 100 

GENERAL PROVISIONS 
 

SECTION 101 

DEFINITION OF TERMS  
 

101.1-ABBREVIATIONS: 

 

 DELETE NTPEP FROM THE SUBSECTION: 

 

101.2-DEFINITIONS: 

 

 DELETE THE DEFINITION OF ENGINEER AND HOLIDAY AND REPLACE WITH 

THE FOLLOWING: 

 

 Engineer-The Chief Engineer, assigned by the Commissioner, or a designated 

representative, who acts within the scope of particular duties or authority given to them by West 

Virginia State Code, the Commissioner, these Specifications, or the Contract Documents. 

 

 Holidays-Official holidays are New Year's Day, Martin Luther King’s Birthday, 

Presidents’ Day, Memorial Day, West Virginia Day, Independence Day, Labor Day, Columbus 

Day, Veteran's Day, Thanksgiving Day, The day after Thanksgiving Day (Lincoln’s Day), 

Christmas Day, and any day in which an election (Primary, General, or Special) is held throughout 

the State and such other days as the President, Governor, or other duly constituted authority shall 

proclaim to be holidays. If a holiday falls on a Sunday, the following Monday shall be observed in 

lieu thereof. If a holiday falls on a Saturday, the previous Friday shall be observed in lieu thereof. 

 

SECTION 106 

CONTROL OF MATERIALS 
 

106.1-SOURCE OF SUPPLY AND QUALITY REQUIREMENTS: 

  106.1.1-Definitions: 

 

 DELETE THE DEFINITION OF “CONSTRUCTION MATERIAL” AND REPLACE 

WITH THE FOLLOWING: 

 

  “Construction material” means an article, material, or supply that is or consists primarily 

of non-ferrous metals, plastic and polymer-based products (including polyvinylchloride, 

composite building materials, and polymers used in fiber optic cables), glass (including optic 

glass), fiber optic cable (including drop cable), optic fiber, engineered wood, lumber, or 

drywall.  A “construction material” does not include an item of primarily iron or steel; a 

manufactured product; cement and cementitious materials; aggregates such as stone, sand, or 

gravel; or aggregate binding agents or additives.  Items that consist of two or more of the listed 

materials that have been combined together through a manufacturing process, and items that 
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include at least one of the listed materials combined with a material that is not listed through a 

manufacturing process, are treated as manufactured products and not as construction materials. 

 

  106.1.4-Use of Domestic Construction Materials:  

 

 DELETE THE FOURTH PARAPGRAH OF THE SUBSECTION AND REPLACE 

WITH THE FOLLOWING: 

 

  When construction materials are permanently installed into the project, the Contractor shall 

supply adequate documentation certifying compliance with Buy America requirements prior 

to the permanent incorporation of the materials into the project. 

 

106.3-SAMPLES: 
 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

 All materials will be inspected, tested and approved prior to incorporation into the work. 

Any work which incorporates materials prior to the above evaluation shall be performed at the 

Contractor's risk, and may subsequently be considered as unacceptable. Unless otherwise 

specified, the materials shall meet the applicable Standard or Interim Specifications of the 

American Association of State Highway and Transportation Officials (AASHTO), the Standard or 

Tentative Specifications of the American Society for Testing and Materials (ASTM), or Standards 

adopted by other specifying agencies, with preference given in the same order in which the above 

agencies are listed. The specification which is current at the time of advertisement for bids shall 

govern, except that, with the approval of the Engineer, subsequent revisions or adoptions may 

govern. All materials being used are subject to inspection, testing or rejection at any time prior to 

final acceptance of the completed work. 

 The Contractor shall be responsible for the quality of construction and materials 

incorporated. When called for in the Specifications and/or Materials Procedure, the Contractor 

shall perform all necessary process control inspection, sampling and testing. All materials will be 

approved for acceptance through the Division's acceptance procedures. The Division has the 

exclusive right and responsibility for determining the acceptability of the construction and 

materials incorporated. The Division may use the results of the Contractor's inspection, sampling 

and testing for acceptance purposes. 

 Tests shall not be considered complete until they are submitted by the Contractor to the 

Division.  The submission of test results shall be provided in a timely manner as specified in MP 

109.00.21.  Failure to submit test results by the established guideline will result in a price penalty 

assessed based on MP 109.00.21. 

 The Contractor may submit for acceptance, materials that appear on the Division Approved 

Source/Product Lising (APL).  These submissions shall include a clear and legible invoice from 

the manufacturer and contain the product’s approved lab number.  Products that are not on the 

approved product list may be used on projects as long as these products meet the requirements for 

that material.  Prospective new products for the approved product list shall follow the guidelines 

of MP 106.00.02 and MP 106.00.03. 

 Lot or sublot sizes will normally be designated. In the event that operational conditions 

cause work to be interrupted, or only partially completed before the lot size designated has been 
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achieved, the lot or sublot may be redefined by the Engineer as being either the amount of work 

accomplished within the day or that work partially completed combined with the next lot or sublot 

of work. It is the intent of these Specifications that the number of samples required to evaluate 

each lot or sublot will be unchanged even when the lot or sublot is redefined. 

 When an acceptance plan is cited, it shall be in accordance with 106.3.1. 

 

  106.3.1-Acceptance Plans: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  106.3.1.1-Sampling of Reworked Lots or Sublots:  It is the intent of these 

Specifications that lots or sublots of materials, products, items of construction or completed 

construction meet specification requirements at the time of submission. Lots or sublots 

generally will not be resampled unless reworked before submission. Sampling after 

reworking will be at the expense of the Contractor. 
 

SECTION 107 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 

107.21-PROTECTION OF RIVERS, STREAMS, AND IMPOUNDMENTS: 

  107.21.3-Basis of Payment:  

 

 DELETE THE ENTIRE CONTENTS OF SUBSECTION 107.21.3 AND REPLACE 

WITH THE FOLLOWING: 

 

  The Department will specify pay items in the contract to protect rivers, streams and 

impoundments.  These include but are not limited to sections 641, 642, 651, 652, 653, 654, 

655, and 656.  Cost and quantities for items deemed necessary or beneficial by the Engineer 

or Environmental Monitor that are not specifically described and furnished as pay items in the 

contract shall be negotiated by the Engineer and Contractor to be included in the Contract.   

 

SECTION 109 

MEASUREMENT AND PAYMENT 
 

109.20-WEIGH TICKETS: 

 

 DELETE THE CONTENTS OF THE THIRD AND FOURTH PARAGRAPH AND 

REPLACE WITH THE FOLLOWING: 

 

 A weigh ticket shall be required with each load of material from a commercial source which 

would normally have truck scales.  This includes, but is not limited to, all asphalt paving materials 

and all aggregates regardless of the contract pay unit.  The weigh ticket shall include gross, tare, 

and net weights, time and date of loading, Item Number or Description of Materials, Project 

Number, license number of haul unit, and signature of the weigher certifying that all information 

on the ticket is correct.  All weigh tickets shall contain as a minimum the information required in 
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MP 307.00.50, MP 401.03.50, and MP 601.03.50, for aggregate, asphalt, and concrete 

respectively.  If the weigher’s name is printed by the computer on the ticket, then it only needs to 

be initialed by the weigher.  

 For material from a commercial source or a batch plant, which would not normally have 

truck scales, a weigh ticket documenting the tare weight, license number of haul unit, date 

weighed, location of scales, and signature of the weigher certifying that all information on the 

ticket is correct, may be supplied for each haul unit as an alternate to the ticket required in the 

previous paragraph.  The tare weight ticket shall be supplied for each contract on a yearly basis 

and when modifications are made to the vehicle or combination of vehicles.  The weight of the 

material delivered shall be calculated and furnished by the vendor/supplier shipping the material 

to the project site or DOH facility.  This includes, but is not limited to, structural steel, piling, 

reinforcing steel and all prepackaged material of known weight, such as cement, grout, fertilizer, 

lime, abrasives, etc. 
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DIVISION 200 

EARTHWORK 

 

SECTION 201 

CLEARING AND GRUBBING 
 

201.7-DISPOSAL: 

 

 DELETE THE CONTENTS OF THE EIGHTH PARAGRAPH IN SUBSECTION 201.7 

AND REPLACE WITH THE FOLLOWING: 

 

 The in ground trench is to be placed outside the construction limits, unless otherwise 

approved by the Engineer.  If the trenches are not to be eliminated in the subsequent excavation 

operation, they shall be backfilled.  All backfill within construction limits shall be accomplished 

in accordance with the requirements of Section 207.  Compaction of backfill outside construction 

limits shall be performed so as to obtain a minimum density equal to that of the surrounding 

ground. 

 

SECTION 202 

BUILDING DEMOLITION, WELL AND SEPTIC TANK ABANDONMENT 
 

202.4-BUILDINGS: 

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN SUBSECTION 202.4 

AND REPLACE WITH THE FOLLOWING: 

 

 Buildings and appurtenances shall be removed to the existing ground level, which 

operation shall include removal of concrete slabs or any other type of floor resting upon the ground.  

Basements shall be cleared of all debris, appliances, wood or metal partition walls, wood floors, 

etc., so that only the foundation walls and basement floor remain.  The basement floors shall be 

shattered.  If pits, trenches, holes, or basements are not to be eliminated in subsequent excavation 

operation, they shall be backfilled.  All backfill within the construction limits shall be 

accomplished in accordance with the requirements of Section 207.  Compaction of backfill outside 

the construction limits shall be performed so as to obtain a minimum density equal to that of the 

surrounding ground. 

 

SECTION 219 

CONTROLLED LOW-STRENGTH MATERIAL 
 

219.4-CONSTRUCTION METHODS: 

  219.4.2-Testing: 

 

 DELETE THE CONTENTS OF THE SECOND PARAGRAPH IN 

SUBSECTION 219.4.2 AND REPLACE WITH THE FOLLOWING: 
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  The Contractor shall determine the flow, and shall mold one set (3 cylinders) of standard 

six (6) inch by twelve (12) inch compressive strength specimens for every 100 cubic yards, or 

fraction thereof, of material that is placed per day.  These cylinders shall be cured and tested 

in accordance with ASTM D4832 except that they shall be stored at the construction site in the 

storage container until the fourteenth day after preparation.  After the fourteenth day, they shall 

be transported to the site of the curing environment, specified in ASTM D4832, where they 

will be cured for the remainder of the 28 day period.  The average compressive strength at 28 

days shall meet the strength requirements listed in section 219.3.  Material not meeting the 

minimum compressive strength at 28 days shall be removed at the Contractor’s expense.  The 

Division shall evaluate Type A material that exceeds the maximum compressive strength. 
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DIVISION 400 

ASPHALT PAVEMENTS 
 

SECTION 401 

ASPHALT BASE, WEARING, AND  

PATCHING AND LEVELING COURSES 
 

401.2-MATERIALS:   

 

 DELETE THE TABLE AND REPLACE WITH THE FOLLOWING: 

 

MATERIAL SUBSECTION 

Coarse Aggregate 703.1 thru 703.3 Note 1 

(See MP 401.02.28 for exceptions and additions 

required for Superpave Items.) 

Fine Aggregate 702.3 

(See MP 401.02.28 for additions required for 

Superpave Items) 

Mineral Filler 702.4 

Performance Graded Binders 705.5 
 

Note 1 When slag is specified in the contract, the coarse aggregate shall be slag which meets 

the requirements of 703.3, except as amended in this subsection. 

 

401.9-EQUIPMENT: 

  401.9.7-Trucks for Transporting Mixture: 

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 

 

  The inside surfaces of trucks shall be thinly coated with a AASHTO Product Evaluation 

and Audit Solutions evaluated asphalt release agent. The use of diesel fuel, kerosene, or similar 

solvent-based products which can dissolve the asphalt film from the aggregate particles will 

not be permitted. Any commercial release agent which can be certified by the 

Producer/Supplier as harmless to the mix may be used; however, the Division reserves the right 

to restrict any release agent that is shown to cause problems during placement of the mix. In 

the case of mixtures composed of PG Binders which contain polymer modification, truck 

surfaces should be coated with a release agent recommended by the binder supplier. All excess 

coating material shall be removed from the truck bed prior to loading the asphalt. 

 

  401.9.10-Material Transfer Vehicle: 

 

 DELETE SUBSECTION 401.9.10 AND REPLACE WITH THE FOLLOWING: 

 

  A Material Transfer Vehicle (MTV) shall be designed to independently transfer and 

continuously mix asphalt concrete to mitigate thermal and particle size segregation when 
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transferring from the haul equipment to the paving equipment. 

  An MTV shall have a high-capacity truck unloading system be capable of receiving and 

transferring material at a rate that exceeds the capacity of the delivery and paving equipment, 

and have a minimum combined capacity of 15 tons of asphalt concrete, including the MTV 

storage bin and hopper.  An MTV shall include a system contained within an integrated storage 

bin which continuously mixes the asphalt concrete prior to discharge to the paving equipment. 

Additionally, the MTV should have a discharge conveyor with the ability to swivel to allow 

for the delivery of material to the paver while the MTV operates from an adjacent lane. 

  The MTV shall be maintained and in proper working condition.  

 

  401.9.11-Compaction Equipment: Compaction shall be performed by self-propelled 

steel-wheeled or pneumatic-tired rollers. The use of either vibratory or oscillatory type rollers 

is acceptable. Pneumatic rollers shall be equipped with skirting around the wheel area to 

prevent heat loss to the tires and tire pads. Hand-held rollers or vibrating plates may be used 

in small inaccessible areas as approved by the Engineer. Prior to use on any project, the roller 

shall be inspected to see that it is in good mechanical condition. The total weight, weight per 

inch of width (steel-wheeled), and average ground contact pressure (pneumatic-tired) shall be 

documented in the contractors QCP in accordance with MP 401.03.50. 

 

SECTION 402 

ASPHALT SKID RESISTANT PAVEMENT 
 

402.2-MATERIALS: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

 The coarse aggregate shall consist of gravel, slag, or other acceptable polish resistant 

aggregate, or combinations thereof, meeting the requirement of Subsections 703.1 through 703.3.  

 When stone or gravel is specified in the contract, the coarse aggregate shall consist of 

gravel or other acceptable polish resistant aggregate, or combination thereof meeting the 

requirements of 703.1 through 703.3. When slag is specified in the contract, the coarse aggregate 

shall be slag which meets the requirements of 703.3.  

 Acceptable dolomite may be used alone or as a part of a coarse aggregate blend on 

roadways with a projected ESAL value of less than 3,000,000. On roadways with a projected 

ESAL value of 3,000,000 or greater, acceptable dolomite may be used only as a part of the coarse 

aggregate blend and shall not exceed 50% of that blend.   
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 ADD THE FOLLOWING SECTION: 

 

SECTION 406 

HIGH FRICTION SURFACE TREATMENT 
 

406.1-DESCRIPTION: 

 This work shall consist of the construction of a high friction surface treatment (HFST) 

material, composed of binder material and aggregate, upon an existing surface, in accordance with 

these Specifications and in reasonably close conformity with the lines, grades, thicknesses, and 

cross sections shown on the Plans or established by the Engineer. 

 The Contractor shall notify the Engineer a minimum of two weeks prior to starting any 

high friction surface treatment operation. 

 
406.2-MATERIALS: 

 The binder and aggregate shall meet the requirements of AASHTO MP-41. 

  406.2.1-Quality Control Testing: Quality control is the responsibility of the Contractor 

as specified in 106.1. 

  The Contractor shall design a quality control plan in accordance with applicable section of 

MP307.00.50, excluding attachment 1, detailing the methods by which the quality control 

program will be conducted. Samples shall be obtained at a minimum frequency of one sample 

per day of aggregate placement. 

 

406.3-ACCEPTANCE TESTING: 

 The material shall be evaluated by AASHTO Product Evaluation and Audit Solutions.  

Acceptance sampling and testing of aggregates is the responsibility of the Division, except for 

furnishing the necessary materials. Quality control sampling and testing performed by the 

Contractor may be used by the Division for Acceptance. 

 

  406.3.1-Skid Testing:  Test Sections are defined as a continuous lane of pavement to 

which a layer of high friction surface treatment (HFST) has been applied.  The Engineer will 

submit a “Pavement Testing Request” form to DOHMCSnTRoadway@wv.gov, within five 

(5) days after all lanes are continuously open to traffic.  The Division or an independent testing 

firm at the discretion of the Division, will perform initial skid testing within ninety (90) days 

after receiving the request.  Skid testing will be performed with the ribbed tire as prescribed in 

AASHTO T242, Frictional Properties of Paved Surfaces Using a Full-Scale Tire.  The 

frequency of tests shall be five (5) per lane-mile or three (3) per lane, whichever is greater.  An 

average Friction Number (FN) of less than 69 will be deemed unacceptable and will require 

reinstallation of the complete surface system of the failed test section at no cost to the Division.  

 

 406.3.2-Acceptance for the Grading of Aggregate:  Acceptance for gradation shall 

be on the basis of test results on consecutive random samples from a lot. A lot shall be 

considered the quantity of material represented by an average test value, not to exceed 

five sublots. Generally, at the beginning of the project, the average shall be started on the 

second sample in accordance with MP 300.00.51. A sublot is the quantity of material 

represented by a single gradation test.  In the case where only one sample is taken, this 

mailto:DOHMCSnTRoadway@wv.gov
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sublot shall be considered the lot. The material shall be sampled and tested in accordance 

with the applicable specification. The gradation test results shall be plotted on a control 

chart in accordance with MP 300.00.51. When the average, or when the most recent three 

consecutive individual test values fall outside the guidelines for this aggregate the lot of 

material represented will be considered nonconforming to the extent that the last of its 

sublots is nonconforming. When this occurs, the last sublot shall have its price adjusted in 

accordance with Table 406.12.1. In the case where the average is nonconforming and 

the last sublot contained is conforming, then there would be no price adjustment. In no 

event, however, shall a sublot of material have its price adjusted more than once, and the 

first adjustment, which is determined, shall apply. 

 

 406.3.2.1-Degree of Nonconformance: When a sublot of material is to have its price 

adjusted, the percentage point difference between the nonconforming test value and the 

specification limit shall be determined for each sieve size determined to be 

nonconforming and this value shall be multiplied by its appropriate multiplication factor 

as set forth in Table 406.3.2.1 to determine the degree of nonconformance on that sieve. 

 

TABLE 406.3.2.1 

Nonconforming Sieve Size Multiplication Factor 

No. 6 (3.35mm)  
 

1.5 

No. 16 (1.18mm) 2.0 

 

 The total measure of nonconformance of an individual sublot is the sum of all 

nonconformances on the various sieve sizes of that sublot. When the total degree of 

nonconformance has been established and it is 12.0 or less, the material will be paid for at 

an adjusted contract price as specified in Table 406.11.1. When the degree of 

nonconformance is greater than 12.0, the nonconforming sublot shall be resolved on an 

individual basis, requiring a special investigation by the Engineer to determine the 

appropriate course of action to be followed. 

 

CONSTRUCTION METHODS 

 

406.4-WEATHER RESTRICTIONS: 

 The polymer binder material shall not be placed on a wet surface, when the ambient air 

or surface temperature is either *below 50 degrees Fahrenheit or ambient temperature above 110 

degrees Fahrenheit, or when the anticipated weather conditions or pavement surface temperature 

would prevent proper application of the surface treatment as determined by the Engineer in 

consultation with the manufacturer’s representative. 

 *Applications below 50 degrees Fahrenheit will be considered acceptable if the 

manufacturer can demonstrate a cure rate (dry through time) of <3 hours at current field conditions. 

 Do not place the HFST with visible moisture on the prepared surface at the time of placing. 

Test for moisture in the pavement by taping an 18”x18” plastic sheet to the pavement per ASTM 

D4263.  Perform the plastic sheet test only when surface temperatures and ambient conditions are 

within the established parameters for application of the overlay system.  In the event of rain, the 

pavement must be allowed to air dry prior to performing the plastic sheet test.  A 2 hour minimum 

test duration is allowed in lieu of the 16 hours specified in ASTM D4263.    
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406.5-PLACING: 

 The Contractor shall ensure that a manufacturer’s representative is on site to provide 

technical assistance during the startup operations and as necessary during the surface preparation, 

material placement and during any necessary remedial work. 

 The Contractor shall cover and protect all existing pavement markings and utilities that are 

left in place prior to placement. All inadequately sealed joints and cracks greater than ¼” shall be 

cleaned and filled with a crack sealant approved by the polymer resin manufacturer. 

 For applications on new asphalt pavements, install the polymer binder and high friction 

aggregate topping a minimum of 30 days after placement of the new pavement. 

 Surfaces shall be clean, dry, and free of all dust, oil, debris and any other material that 

might interfere with the bond between the polymer resin binder material and existing surfaces. 

Adequate cleaning of all surfaces will be determined by the manufacturer’s representative. 

Utilities, drainage structures, curbs and any other structure within or adjacent to the treatment 

location shall be protected from the application of the surface treatment materials. Cover and 

protect all existing pavement markings that are adjacent to the application as directed by the 

Engineer. Pavement markings that conflict with the surface application shall be removed by 

grinding and the surface shall be swept clean prior to the polymer binder application. 

 Clean concrete pavement surfaces by shot blasting and vacuum sweeping. Shot blast all 

surfaces to remove all curing compounds, loosely bonded mortar, surface carbonation, and 

deleterious material. Ensure that the prepared surface complies with the International Concrete 

Repair Institute (ICRI) standard for surface roughness CSP 5. After shot blasting, vacuum sweep 

or air wash, with a minimum of 180cfm of clean and dry compressed air, all surfaces to remove 

all dust, debris, and deleterious material. Maintain air lance perpendicular to the surface and the 

tip of the air lance within 12 inches of the surface. 

 Utilities, drainage structures, curbs, and any other structures within or adjacent to the 

treatment location must be protected against the application of the HFST materials.  

 When magnesium phosphate concrete is placed prior to the HFST bridge deck overlay, the 

magnesium phosphate concrete must be placed at least 72 hours prior to placing the polymer resin 

binder. 

 When modified high alumina based concrete is placed prior to the HFST bridge deck 

overlay, the polymer resin binder must not be placed on the concrete until at least 30 minutes after 

final set of the modified high alumina based concrete. 

 Expansion joints and deck drains must be adequately isolated prior to applying HSFT. 

 All debris, excess aggregate, material containers, and other waste shall be disposed of off 

the Right-of-Way according to Section 207 by the Contractor at no direct cost to the Department. 

 Any roadway features disturbed by the work of the Contractor’s operations shall be 

restored in kind by the Contractor and approved by the Engineer at no cost to the Department. 

 

  406.5.1-Mixing and Application:  The HFST must conform to the following: 

1. Surface preparation work, surface temperature, placement of the HFST must be in 

conformance with the binder supplier's specifications, these special provisions and 

as approved by the Engineer. 

2. The spread rate range for polymer resin binder shall be 3-3.5 sq yd./gal. 

3. The spread rate range of retained aggregate shall be 13-20 lb/sq yd. 

4. HSFT must be allowed to cure for the minimum duration as recommended by the 
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supplier's specifications and during that time the application area must be closed to 

all traffic including Contractor’s equipment. 
 

  Mechanical Application:   

  The applicator equipment must be capable of placing the resin binder and high friction 

aggregate, at the spread rates limits defined above, in a single pass.  It shall provide adequate 

capacity of aggregate and resin binder capable of placing 1,500 lineal feet of HFST.   

  The polymer binder shall be blended and mixed in the ratio per the manufacturer’s 

specification (+/- 2% by volume); the polymer binder shall be continuously applied once 

blended. 

  The mechanical aggregate spreader shall be capable of applying up to a continuous 12 

foot width application. The high friction aggregate shall begin within 20 seconds (+/- 1 sec) 

of the base polymer binder application onto the pavement section.  Complete coverage of 

aggregate shall be completed within 60 seconds of the resin binder contacting the pavement.  

No exposed wet spots of the polymer binder shall be visible once the aggregate is installed.  

  The operations shall proceed in such a manner that will not allow the mixed material to 

separate, cure, dry, be exposed or otherwise harden in such a way as to impair retention and 

bonding of the high friction surfacing aggregate, walking, standing or any form of contact or 

contamination with the wet uncured resin will result in that section of resin being removed 

and replaced at the contractor’s expense. 

 

  Hand Application: 

  Hand application acceptable only for areas deemed to be low volume and less than 300 

feet in length, unless otherwise noted in the plans.  The resin binder and aggregate shall be 

placed at the application limits defined above.  

  The resin binder shall be mixed in accordance to the manufacturer’s recommendations 

and uniformly spread over the surface. The high friction aggregates shall be completed within 

60 seconds of the resin binder contacting the pavement.  No exposed wet spots of the polymer 

binder shall be visible once the aggregate is installed. 

 

406.6-CLEANING AND SWEEPING & RECOVERED AGGREGATE: 

 Excess and loose aggregate must be removed from the traveled way and shoulders by street 

sweeping. Application of HFST requires a second street sweeping 24-48 hours after application.  

All cost for street sweeping shall be included in HFST pay item.    

 The excess aggregate may be recovered and reused. The excess aggregate shall be 

recovered by a mechanical sweeper and shall be clean, dry and uncontaminated.  Aggregate shall 

not be recovered from areas that were not previously cleaned.   

 The recovered aggregate may be used at a rate no higher than 1 part recovered aggregate 

to 2 parts virgin aggregate.  The recovered aggregate and virgin aggregate shall be a homogeneous 

blend and is subject to sampling and testing for gradation. 

 

406.7-ENVIRONMENTAL REGULATIONS: 

 All regulations of the State of West Virginia shall be met involving the storage, application, 

and disposal of all materials on the project.   

 

406.8-JOINTS: 

 The longitudinal construction joints between adjacent lanes shall be kept clean of material 
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foreign to the type of surface being treated. The joints shall be constructed without overlaps or 

gaps between the materials. 

 The transverse joint at the end of successive sections or lanes shall be adequately protected 

to prevent overlapping of the binder material. Following its use, the materials shall be removed 

and disposed of satisfactorily. 

 

406.9-PROTECTION OF PAVEMENT AND TRAFFIC CONTROL: 

 The Contractor shall be responsible for the protection of the surface against damage by 

their equipment and personnel. Traffic shall not be permitted on any part of the work under 

construction until the treatment has cured sufficiently to prevent raveling or pickup under traffic. 

The applicable provisions of 636 shall apply for regulating traffic. 

 

406.10-METHOD OF MEASUREMENT: 

 No materials shall be removed from the Project for any purpose until the operation has 

been completed and the quantities of materials incorporated into the operations have been 

determined, except when authorized by the Engineer. 

 The Quantity of “High Friction Surface Treatment”, when specified to be paid by the 

square yard, shall be measured by the total area the surface treatment is applied measured in place 

and accepted. 

 When items for maintaining traffic are included in the Contract, they will be measured and 

paid as provided in Section 636. 

 

406.11-BASIS OF PAYMENT: 

 The quantities, determined as provided above, will be paid for at the contract unit prices 

bid for the items listed below, which prices and payments shall be full compensation for furnishing 

all the materials and doing all the work described above in a workmanlike and acceptable manner, 

including all labor, tools, equipment, supplies, and incidentals necessary to complete the work. 

 The Quantity of “High Friction Surface Treatment” when specified to be paid by the square 

yard shall include the cleaning and sweeping, binder material, aggregate and all labor and 

equipment required to perform the operation. 
 

  406.11.1-Price Adjustment: Aggregates not conforming with the requirements of 

gradation as described in Table 406.2B-Aggregate, will be paid for at the adjusted contract 

price based on the degree of nonconformance as specified in Table 406.11.1. 
 

TABLE 406.11.1 

Adjustment of Contract Price for Gradation 

Not Within Specifications 

Degree of Nonconformance 
Percent of Contract Price 

To Be Reduced 

 1.1 to 3.0 2 

 3.1 to 5.0 4 

 5.1 to 8.0 7 

 8.1 to 12.0 11 

 Greater than 12 * 
 

* The Division will make a special evaluation of the material and determine the 

appropriate action. 
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406.12-PAY ITEMS: 

ITEM DESCRIPTION UNIT 

406001-* High Friction Surface Treatment Square Yard 
 

* Sequence Number 

 

SECTION 410 

ASPHALT BASE AND WEARING COURSES, 

PERCENT WITHIN LIMITS (PWL) 
 

410.13-BASIS OF PAYMENT: 

  410.13.6-Bond Strength Adjustment:  

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN SUBSECTION 410.13.6 

AND REPLACE WITH THE FOLLOWING. 

 

  For Interstates and divided NHS Routes, bond Strength PWL calculations shall be in 

accordance with MP 401.13.50, Guide to Statistical Analysis of Material Using Quality Level 

Analysis-Percent within Limits. However, for the purpose of relieving large standard 

deviations from abnormally strong samples, any sample with a strength exceeding 150 psi will 

be evaluated as 150 psi instead of the actual strength. However, the actual strength shall be 

recorded as such on the reporting form and is used in the lower Quality Index (QL) calculation 

of MP 401.13.50. 

 

SECTION 420 

SINGLE / MULTIPLE COURSE MICRO SURFACING 
 

420.3-MIXTURE REQUIRMENTS: 

  420.3.1-Mix Design:  

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH AND REPLACE WITH THE 

FOLLOWING.  

 

  Submit to the Engineer, at least fourteen calendar days before the start of production, a 

complete mix design prepared and certified by an experienced laboratory. The source for all 

materials must be shown. Provide a job mix formula (JMF) to the Engineer at the pre-paving 

meeting showing individual proportions of each material, that when combined, shall meet the 

requirements of AASHTO R 103, with the exception that the Saturated Abrasion Loss by ISSA 

TB-144 shall be 2.0 grams max. A new mix design is required for any change in aggregate or 

asphalt emulsion source. 
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DIVISION 500 

RIGID PAVEMENT 
 

SECTION 501 

PORTLAND CEMENT CONCRETE PAVEMENT 

 

501.2-MATERIALS: 

 

 ADD THE FOLLOWING TO THE TABLE: 

 

MATERIAL SUBSECTION 

Fibers 715.3 

 

501.3-PROPORTIONING: 

 

 ADD THE FOLLOWING AFTER THE FIRST PARAGRAPH: 

 

 The addition of fibers in concrete pavement or concrete overlay shall be allowed.  The 

dosage rate in lbs./cy of fibers for any application shall be the manufacturer’s recommendation to 

meet the requirements of 715.3. The dosage rate shall not be less than the submitted rate used for 

product approval which can be found in the approved products list. The dosage rate shall not 

exceed 5.0 lbs./cy, unless the manufacturer can demonstrate, through a field demonstration, that 

the concrete mixture will be workable and fiber balling is not a problem.  

 

 ADD THE FOLLOWING BEFORE PARAGRAPH FIVE: 

 

The Contractor may develop mix designs with a reduced target cement factor as indicated 

in Table 501.3.1.1 in lieu of Table 501.3.1, provided the aggregates used in those mix designs meet 

the requirements for optimized aggregate gradation in Section 601.3.2.4.1. The Ā requirements 

will not apply for mix designs that use optimized aggregate gradation. 

 

TABLE 501.3.1.1 

Minimum  

28-Day Design 

Strength 

Minimum 

Cement 

Factor 

Maximum 

Water 

Content 

Nominal 

Maximum 

Aggregate Size 

Target 

Entrained 

Air 

Pounds per square inch lbs./c.y. 
lb. of water / 

lb. of cement 
Inches Percent 

3,000 Compressive 

or 

500 Flexural Note 1 

524 Note 2 0.44 1 or ¾ 7.0 

 

Note 1 Flexural strength when tested by the third point method. 

Note 2 An equal mass of a SCM may be substituted for Portland cement up to the following 

maximum amount. Only one SCM is permitted in a mix design. 
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501.8-MIXING CONCRETE: 

 

 ADD THE FOLLOWING TO THE END OF THE SUBSECTION: 

 

 Mix fibers as recommended by the manufacturer such that the addition of the fibers does 

not create balling.  Notify the Engineer in writing of the dedicated personnel for this task, the 

procedure for distributing fibers into the concrete mixture, and the mixing method.  Any of the 

following fiber addition methods are acceptable on all jobs: 

● Open bag and distribute fibers on aggregate belt at ready-mix concrete plant.  
● Open bag, break apart any fiber clumps, and introduce fibers into ready-mix concrete truck 

in a well-distributed manner (i.e., "chicken feed").  

 

 A minimum of 70 revolutions at mixing speed after all the fibers are added is required for 

proper mixing and dispersion of fibers in trucks.  Allowing bags of fiber to dissolve in the ready-

mix concrete trucks or mixers will not be allowed. Fibers shall never be the first material added in 

any mixing process.  

 

501.9-PLACING CONCRETE: 

 

 ADD THE FOLLOWING TO THE END OF THE SUBSECTION: 

 

 Any fiber balls should be removed immediately with a hoe or rake.  The contractor should 

adjust the batching and mixing procedure to avoid the further creation of fiber balls as soon as they 

are noticed on a project. 

 

501.12-FINAL STRIKE-OFF, CONSOLIDATION AND FINISHING: 

  501.12.5- Floating: 

 

 ADD THE FOLLOWING PARAGRAPGH TO THE END OF THE SUBSECTION: 

 

  When placing concrete containing fibers, in order to provide consolidation and bury surface 

fibers, open slab surfaces should be struck off with a vibrating screed or laser screed.  

Magnesium floats in the form of a bullfloat, channel radius float, or highway straightedge 

should be used to establish a surface and close tears or open areas.  The use of wood floats is 

not permitted. Care should be taken to avoid tilting the blades of any float at too great of an 

angle which could expose the fibers to the surface. 

 

  501.12.7-Final Finish:  

 

 ADD THE FOLLOWING SUBSECTION: 

 

 501.12.7.1-Final Finish Containing Fibers for Portland Cement Concrete:  The 

final finish selected for concrete pavement or overlay containing fibers shall be an artificial 

grass carpet drag followed by tining.  The tining tool selected must meet the groove and all 

other requirements of section 501.12.7.  Caution must be used to avoid significant 

disturbance and removal of fibers from the surface.  The tining rakes should be held at a 
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small angle to the horizontal surface to prevent lifting or exposing the fibers.  Texturing 

should also be done only in one direction and should never pull against the established 

pattern.  The artificial grass carpet shall meet the following requirements: 

1) Mounted on a Work Bridge or Paver 

2) Width equal to the concrete placed 

3) Artificial grass type 

4) Molded polyethylene pile face 

5) Blade length of from 5/8 inch to 1 inch 

6) Total weight of at least 70 ounces per square yard 

 

 The roadway will be textured as accepted by the Engineer.  The use of burlap sack for 

texturing shall not be permitted.  All texturing should be accomplished with a single pass 

of the tool.  

 

SECTION 502 

APPROACH SLABS 
 

502.5-JOINTS: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH 

FOLLOWING: 

 

 Approach slabs shall have longitudinal joints in line with the longitudinal joints of the 

adjacent pavement. Longitudinal joints shall be sawed to a minimum depth of one-fourth of the 

plan depth of the slab plus ¼ inch; the width shall be ¼ inch, with a tolerance of plus or minus 

1/16 inches. Sawing shall be performed within five days after the slab is placed and prior to 

opening to construction traffic. Joints shall be sealed in accordance with the requirements of 

Sections 501.16 and 503. 
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DIVISION 600 

INCIDENTAL CONSTRUCTION 
 

SECTION 601 

STRUCTURAL CONCRETE  

 

601.2-MATERIALS: 

 

 ADD THE FOLLOWING TO THE TABLE: 

 

MATERIAL SECTION OR SUBSECTION 

Fibers 715.3 

 

 

601.3-PROPORTIONING: 

 

 DELETE THE FOLLOWING SECTION AND REPLACE WITH FOLLOWING: 

 

 The proportions for any concrete designated as modified shall be submitted by the 

Contractor to the Engineer for approval. The Design 28 Day Compressive Strength shall be as 

shown in the plans. The contractor’s mix design shall utilize Table 601.3.1, except the Target 

Cement Factor may be revised to obtain the modified strength. 

 Establishment of mixture proportions shall be coordinated with the manufacturer of the 

silica fume admixture. 

 Design mixture testing for Class H concrete shall be in accordance with MP 711.03.23 and 

shall include air content, slump, compressive strength, and rapid chloride permeability tests. For 

establishment of mixture proportions, rapid chloride permeability tests shall be made on 

representative samples prepared and tested in accordance with AASHTO T 277.  The rapid 

chloride permeability test specimens shall be tested at an age of 90 days (or at any time prior to 90 

days), and the results of this test shall not exceed 750 coulombs.  Specimens shall be moist cured 

for 56 days prior to the start of specimen preparation unless specimens are to be tested prior to 56 

days, in which case the specimens shall be moist cured until the time of test.  The 28-day 

compressive strength of the test mix that satisfies the 750 coulomb threshold shall be used as the 

basis for acceptance of Class H concrete per Section 601.4.5.  The cost of all test mix requirements 

shall be considered incidental to the cost of Class H concrete. 

 For establishment of mixture proportions, as an alternative to the curing methods for rapid 

chloride permeability testing outlined in the previous paragraph, specimens may be moist cured 

for 7 days in accordance with ASTM C192, then cured for 21 days in lime-saturated water at 100.0 

± 3.5 °F, then tested at an age of 28 days.  This method of curing shall be noted as the accelerated 

RCPT curing method. 

 The dosage rate in lbs./cy of fibers for any application shall be the manufacturer’s 

recommendation to meet the requirements of 715.3.  The dosage rate shall not be less than the 

submitted rate used for product approval which can be found in the approved products list. The 

dosage rate shall not exceed 5.0 lbs./cy, unless the manufacturer can demonstrate, through a field 

demonstration, that the concrete mixture will be workable and fiber balling is not a problem.  
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 601.3.1-Mix Design Requirements: 

 

 DELETE TABLE 601.3.1D AND REPLACE WITH THE FOLLOWING: 

 

TABLE 601.3.1D 

Class of 

concrete 

Design 28 Day 

Compressive 

Strength  

Target 

Cement 

Factor  

Maximum Water 

Content  

Nominal 

Maximum 

Aggregate Size 

Entrained 

Air  

Pounds per 

Square inch 
lbs./c.y. Note 1 lb. of water/lb. of 

cement Note 2 Inches Percent 

A 3,500 642 0.51 ½ or ⅜ 7.5 

K 4,000 618 0.44 1 or ¾ 7.0 

B 3,000 524 0.49 1 or ¾ 7.0 

C 2,500 454 0.58 1 or ¾ 6.0 

D 2,000 360 0.62 1 or ¾ 5.5 

H 4,000 
See Table 

601.3.1E 
0.40 1 or ¾ 6.5 

DC Note 3 4,500 665 0.44 ½ or ⅜ 6.0 
 

Note 1 An equal mass of a SCM may be substituted for Portland cement up to the maximum amount in Table 

601.3.1B. Only one SCM is permitted in a mix design, except for Class H concrete.  The target cement 

factor of Class H concrete shall consist of Option 1 or Option 2 from Table 601.3.1E.  The Contractor 

may choose either option. 
Note 2 When using a SCM, masses of these materials shall be considered as cement for purposes of 

establishing maximum water content. 
Note 3 Nominal maximum aggregate size of 3/4 inches may be used in Class DC concrete, provided the 

Engineer approves the use of that size aggregate for the specific project on which it is to be used.  That 

approval will depend on the minimum spacing of the reinforcing steel in the drilled shaft foundation. 

 

  601.3.2-Field Tolerances and Adjustments: 

 601.3.2.4-Total Solids Ā: 

 601.3.2.4.1-Optimized Aggregate Gradation: 

 

DELETE TABLE 601.3.2.41B AND REPLACE WITH THE FOLLOWING: 

 

Table 601.3.2.4.1B 

Sieve Size Allowable variation from Combined % Retained in Design Mix Note 1 

 1 in ± 10% of the % retained on this sieve in the Design Mix 

 ¾ in  ± 10% of the % retained on this sieve in the Design Mix 

 ½ in ± 10% of the % retained on this sieve in the Design Mix 

 ⅜ in  ± 10% of the % retained on this sieve in the Design Mix 

 No. 4 ± 5% of the % retained on this sieve in the Design Mix 

 No. 8 ± 5% of the % retained on this sieve in the Design Mix 

 No. 16 ± 4% of the % retained on this sieve in the Design Mix 

 No. 30 ± 4% of the % retained on this sieve in the Design Mix 

 No. 50 ± 4% of the % retained on this sieve in the Design Mix 
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Table 601.3.2.4.1B 

Sieve Size Allowable variation from Combined % Retained in Design Mix Note 1 

 No. 100 ± 3% of the % retained on this sieve in the Design Mix 

 No. 200 ± 2% of the % retained on this sieve in the Design Mix 

 
Note 1 The maximum and minimum allowable % retained on each sieve size noted in Table 

601.3.2.4.1A shall not be exceeded during production.  For example, if the ½” sieve has 

a combined % retained of 15% in design mix, then the allowable % retained on ½” sieve 

during production would be 5% to 20%. 

  

 

601.7-MIXING: 

 

 ADD THE FOLLOWING TO THE END OF THE SUBSECTION: 

 

  601.7.1 Mixing of Fibers into Concrete: Mix fibers as recommended by the manufacturer 

such that the addition of the fibers does not create balling. Notify the Engineer in writing of 

the dedicated personnel for this task, the procedure for distributing fibers into the concrete 

mixture, and the mixing method. Any of the following fiber addition methods are acceptable 

on all jobs: 

● Open bag and distribute fibers on aggregate belt at ready-mix concrete plant.  

● Open bag, break apart any fiber clumps, and introduce fibers into ready-mix concrete 

truck in a well-distributed manner (i.e., "chicken feed").  

 

  A minimum of 70 revolutions at mixing speed after all the fibers are added is required for 

proper mixing and dispersion of fibers in trucks. Allowing bags of fiber to dissolve in the 

ready-mix concrete trucks or mixers will not be allowed. Fibers shall never be the first material 

added in any mixing process.  

 

601.10-PLACING CONCRETE: 

  601.10.2-Chutes and Troughs: 

 

 ADD THE FOLLOWING PARAGRAPH TO THE END OF THE SUBSECTION: 

 

  When discharging the concrete containing fibers into a hopper assembly on a pump truck, 

the chute shall be raised 12 to 18 in. above the grate (if grate is present) on the pump to allow 

the fibers to pass through the grate. 

 

 ADD THE FOLLOWING SUBSECTION TO THE END OF THE SECTION: 

 

  601.10.6-Placing Concrete Containing Fibers: To provide consolidation and bury 

surface fibers, open slab surfaces should be struck off with a vibrating screed or laser screed. 

Magnesium floats in the form of a bullfloat, channel radius float, or highway straightedge 

should be used to establish a surface and close tears or open areas. The use of wood floats is 

not permitted. 
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601.11- FINISHING CONCRETE SURFACES: 
 

 ADD THE FOLLOWING SUBSECTION: 

 

  601.11.5-Texturing & Grooving Bridge Decks Containing Fibers for Portland 

Cement Concrete: Where a texture finish is required, an artificial grass carpet drag 

longitudinally, or broom finish transversally shall be selected. The use of burlap for texturing 

shall not be permitted. The artificial grass carpet shall meet the following requirements: 

1) Mounted on a Work Bridge 

2) Width equal to the concrete placed 

3) Artificial grass type 

4) Molded polyethylene pile face 

5) Blade length of from 5/8 inch to 1 inch 

6) Total weight of at least 70 ounces per square yard 

 

  All texturing equipment should be pulled in one direction only and never against the 

established pattern. The Contractor shall texture in a transverse or longitudinal direction. Once 

begun, the direction of texturing shall not change. All texturing shall be performed prior to the 

beginning of curing operations. Only one pass of the texturing equipment over the finished 

area will be permitted. Texturing shall be in strict accordance with the time requirements of 

601.12.4 for applying wet burlap.  

  If texturing is done in the transverse direction, the Contractor shall texture using a broom 

finish as soon as practicable after finishing machine passage, without any additional finishing 

operations between the machine passage and texturing operations. 

  If texturing is done in the longitudinal direction, the artificial grass carpet shall be attached 

to the work bridge such that the surface of the concrete is textured as soon as practicable after 

finishing machine passage, without any additional finishing operations between the machine 

passage and texturing operations. Small areas, inaccessible to the attached drag, may be 

textured by hand methods.  

  The finishing movement and resulting progress of the texturing equipment shall be done in 

a manner to prevent ridges or gouges from forming in the concrete surface. The artificial grass 

carpet may be weighted, and the contact area changed as necessary to produce a texture 

acceptable to the Engineer. The drag shall be cleaned as required; to remove all hardened 

concrete particles and shall be replaced after each day’s operation.  

  Texture resulting from the drag shall stop within one foot of curbs or parapets. Any hand 

finishing operations shall be kept to a minimum for Class H bridge decks. Grooving bridge 

deck containing fibers for Portland cement concrete shall follow the requirements of section 

601.11.4.4. 

  



 

 

22 

SECTION 606 

UNDERDRAINS 

 

606.2-MATERIALS: 

 

 DELETE MISCELLANEOUS CONCRETE FROM THE TABLE: 

 

MATERIAL SUBSECTION 
TYPE OR 

GRADATION 

Concrete for Miscellaneous Uses  715.12  
 

 

SECTION 607 

GUARDRAIL 

 

607.2-MATERIALS: 

 

 DELETE CONCRETE FOR FOOTERS FROM THE TABLE AND DELETE 

MISCELLANEOUS CONCRETE AND REPLACE WITH THE FOLLOWING: 

 

MATERIAL SUBSECTION 

Concrete for Miscellaneous Uses  715.12 

 

SECTION 615 

STEEL STRUCTURES 

 

615.3-MATERIALS: 

  615.3.3-Welded Stud Shear Connectors: 

 

 DELETE THE FIRST PARAGRAPH OF SECTION 615.3.3 AND REPLACE WITH 

THE FOLLOWING: 

 

  When design requires the use of welded stud shear connectors, they shall meet the 

requirements of Section 7 of the ANSI/AASHTO/AWS D1.5, Bridge Welding Code and be 

sampled and tested in accordance with MP 615.20.01. 

 

SECTION 623 

PNEUMATICALLY APPLIED MORTAR OR CONCRETE (SHOTCRETE) 
 

623.3-QUALIFICATIONS: 

  623.3.2-Quality Control Personnel: 

 

 DELETE THE SUBSECTION AND REPLACE WITH THE FOLLOWING: 
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  Shotcrete Inspector: For every project in which shotcrete is included, the Contractor is 

required to have a Shotcrete Inspector with a current ACI Shotcrete Inspector Certification. 

The Shotcrete Inspector must have verifiable work experience in one of the following areas: 1. 

Testing, inspection, and quality control of shotcrete. 2. Supervision of shotcrete construction 

work. 3. Design of shotcrete structures. The Shotcrete Inspector is required to be at the place 

of shotcrete placement while shotcrete placement is occurring. The Shotcrete Inspector shall 

also submit a daily written report to the Engineer detailing where the shotcrete placement 

occurred and that the shotcrete placement was performed correctly according to the 

Specification and in reasonably close conformity with the Plans or as established by the 

Engineer. The Shotcrete Inspector shall stop shotcrete placement immediately if the shotcrete 

placement does not satisfy the requirements of the Specification or if it is not in reasonably 

close conformity with the Plans or as established by the Engineer. The reason for stopping 

shall be documented and included in the daily written report. The work shall resume after all 

issues are resolved satisfactorily. 
 

SECTION 625 

ROCK SOCKETED DRILLED SHAFT 
 

 DELETE THE CONTENTS OF THE ENTIRE SECTION AND REPLACE WITH THE 

FOLLOWING: 

 

625.1-DESCRIPTION: 

 The work of this section includes the furnishing of all materials and the construction of rock 

socketed drilled shaft foundations consisting of reinforced concrete placed within the drilled 

excavations.  Each rock socketed drilled shaft foundation shall consist of an upper drilled shaft portion 

in a steel casing and a lower rock socket portion.  

 

625.2-SUBMITTALS: 

 The Contractor shall deliver all submittals required by this specification to the Engineer no 

later than one month prior to constructing any rock socketed drilled shafts. No rock socketed drilled 

shafts shall be constructed prior to the Engineer’s review and acceptance of all submittals. 

 

  625.2.1-Experience: 

1. A satisfactory record of experience in rock socketed drilled shaft construction is of the 

utmost importance in obtaining a satisfactory rock socketed drilled shaft installation. The 

installation of drilled shafts is required to be performed by a Contractor, or specialty 

subcontractor specializing in installing and having experience with rock socketed drilled 

shafts of similar length, diameter, and subsurface conditions as those shown in the contract 

documents.  

2. The Contractor shall submit data on at least two projects performed during the past ten 

years, for which the Contractor, or Contractor’s key personnel who will be the on-site 

supervisor, have installed rock socketed drilled shafts of a range of diameters and lengths 

similar to those shown in the plans, in similar quantities, and under similar subsurface 

conditions.  The list of projects shall contain names and phone numbers of owners’ 

representatives who can verify the participation in those projects. 

3. The Engineer shall review and approve the Contractor’s qualifications.  If in the 
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opinion of the Engineer the Contractor’s qualifications are not adequate, the Contractor 

shall submit to the Engineer a proposed method of obtaining the necessary 

qualifications. 

4. The installation of all components of the drilled shaft and any other work required to 

complete the rock socketed drilled shaft, shall be performed by the approved Contractor. 

 

  625.2.2-Site Inspection:  A signed statement shall be submitted affirming that the Contractor 

(or the Subcontractor if applicable) has inspected the project site and the available subsurface 

information including any available soil or rock samples. 

 

  625.2.3-Installation:  The Contractor shall comply with applicable environmental 

regulations, including but not limited to the protection of river/stream water from degradation due 

to material excavated, erosion, slurry spillage/discharge, and all other operations related to rock 

socketed drilled shafts. 

  The installation shall be in accordance with the Contractor’s proposed Safety Plan per Section 

625.6.1.7. 

  The Contractor shall provide a projected schedule of work to the Technical Support Division, 

DOHDrilledShafts@wv.gov, thirty (30) days in advance of construction of drilled shafts.   

 

  625.2.4-As-Built Records:  Within 24 hours of the completed construction of each drilled 

shaft, the Contractor shall submit a report on the actual location, alignment, elevation, and 

dimensions of the drilled shaft, and a completed drilled shaft log to the Engineer. 

 

625.3:  Blank 

 

625.4-DIMENSIONAL REQUIREMENTS: 

 If the specified dimensional requirements are not met, the Contractor shall submit a corrective 

plan for any deviation from the drilled shaft location, alignment and elevation tolerances, and 

reinforcement dimensional requirements to the Engineer for approval.  This approval may take up to 

fourteen (14) calendar days. The corrective plan shall be certified (signed by a Professional Engineer 

licensed in West Virginia knowledgeable in rock socketed drilled shaft installation).  The cost of any 

corrective action shall be borne by the Contractor. 

 

625.5-MATERIALS: 

  625.5.1-Concrete:  Concrete for the rock socketed drilled shafts shall be Class DC and 

shall conform to the requirements of Section 601. 

  The design 28-day compressive strength shall not be less than 4500 psi unless shown 

otherwise in the Plans.  The Contractor shall prepare a mix design in accordance with 

MP 711.03.23 to attain this strength.  Slump for dry placement shall be seven (7) inches plus-

or-minus one (1) inch.  Unless otherwise specified in the Plans, the cement shall be Type I. 

  For placement of concrete by tremie or pumping, the cement factor shall be increased by 

94 lbs. from the original design cement factor, the slump shall be eight (8) inches plus-or-

minus one (1) inch and shall maintain a slump in excess of four (4) inches throughout the 

concrete placement. 

 

  625.5.2-Reinforcing Steel:  Reinforcing steel for main vertical bars and ties shall conform 

mailto:DOHDrilledShafts@wv.gov
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to Section 709.1, deformed type, grade 60.  Reinforcing steel for use as spirals shall conform 

to Section 709.1, plain type, grade 60.   

 

  625.5.3-Casing:  Metal casing shall be used in the upper drilled shaft portion of the rock 

socketed drilled shaft to prevent caving of the soil material or to exclude ground water.  Casing 

shall be metal, of unit or sectional construction, be strong enough to withstand handling stresses, 

withstand the pressures of concrete and of the surrounding earth and ground water, and prevent 

seepage of water.  The casing used shall be selected by the Contractor to control dimensions and 

alignment of excavations within tolerances, to seal the casing into impervious materials, and to 

execute all other construction operations. 

  Casing pipe used for permanent applications shall be new material and conform to 

ASTM A252, Grade 2. When used for temporary applications only, casing pipe shall conform 

to ASTM A252, Grade2.  

  Any required casing splices shall be welded with no interior splice plates, producing true 

and straight casing.  All welding shall be in accordance with ANSI/AWS D1.1. 

  Permanent casing is required in all drilled shafts where noted on the plans.  All temporary 

casing shall be removed during placement of concrete unless otherwise noted on the plans.  

Should the Contractor be unable to remove the temporary casing or if conditions require the 

temporary casing remain in place, the Contractor shall pressure grout the annular space 

between the casing and soil.  Materials and methods for grouting operation shall be submitted 

to the Engineer for approval for the grouting operation.  There shall be no additional cost to 

the Division for the grouting operation. 

 

  625.5.4-Crosshole Sonic Logging (CSL) Testing Tubes:  Tubes required for CSL Tests 

shall be ASTM A53, Grade B, nominal two (2) inch diameter.  Hydrostatic test requirements are 

waived.  Threaded Couplings shall be used per ASTM A865.  

 

  625.5.5-Thermal Integrity Profiler (TIP) Wires:  Wire, equipment, and testing 

procedure shall conform to ASTM D7949, Method B. 
 

625.6-CONSTRUCTION: 

 The following sequence describes a generalized construction method that is expected to be 

appropriate for the installation of the rock socketed drilled shafts. Deviations will be permitted with 

the Engineer’s approval. 

a. Contractor shall provide suitable access to the “Preinstallation Core Hole” location at each 

rock socketed drilled shaft. 

b. Drilling of a “Preinstallation Core Hole”, as specified in subsection 625.7.2.1. 

c. Drilling of cased hole through the soil overburden down to top of competent rock.  Seating 

bottom of casing to minimize entry of ground water.   

d. Drilling of rock socket to the minimum diameter shown in the plans and to an elevation shown 

on the drawings or otherwise directed by the Engineer. 

e. Determination of wet or dry hole condition, as specified in subsection 625.7.2.2.  

f. Inspection of drilled hole for plumbness, as specified in subsection 625.7.2.3. 

g. Cleaning of the drilled hole by the Contractor, particularly the rock socket and the inside face 

of the casing, as specified in subsection 625.7.2.5.   
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h. Inspection of the drilled shaft sidewall and bottom cleanliness, as specified in subsections 

625.7.2.4 and 625.7.2.5. 

i. Placement of the pre-assembled cage of reinforcing steel with CSL tubes and/or TIP wires 

and securing it in place against movement during concreting and during casing withdrawal, 

as specified in subsection 625.6.2. It also must be secured in such a way that the minimum 

clear cover over the bars is maintained. 

j. Placement of concrete in either dry or wet conditions.  The temporary casing shall be 

withdrawn carefully and slowly so as not to leave any voids in the concrete and so as not to 

dislocate any reinforcing steel.  Any concrete not meeting this specification’s slump 

requirements will be rejected. 

k. Curing, stripping, and finishing shall be the same as for other structural concrete.  Casing may 

be used as forms. 

l. Inspection of the concrete, as specified in subsection 625.7.2.6. 

m. Corrective measures for any unacceptable drilled shaft, removal of water from the CSL 

tubes and filling with an approved grout.  All core holes, as specified in subsection 625.7.3, 

must be filled with an approved grout. 

 

  625.6.1-Excavation: 

 625.6.1.1-Scope:  The Contractor shall perform all excavations required for the drilled 

shafts and the rock sockets, through whatever materials are encountered, to the dimensions 

shown in the plans, or required by the site conditions, or directed by the Engineer.  The 

Contractor shall make each drilled shaft excavation available to the Engineer for inspection, 

providing tools, equipment, and safety measures as hereinafter specified.  Based on 

preinstallation core hole information or on general inspection of the rock socket, the 

Contractor shall drill the rock socket deeper if directed by the Engineer. 

 

 625.6.1.2-Excavation Through Overburden:  Unless otherwise shown in the plans, 

rock socketed drilled shaft excavations in the overburden shall be vertical bored holes 

extending from the ground surface down to the surface of competent rock.  Temporary or 

permanent casings shall be required down to the competent rock surface and be seated in rock 

in a manner that prevents caving and minimizes the entry of ground water.  In the event of a 

groundwater condition, appropriate measures shall be taken subject to the Engineer’s 

approval.  Such measures may include pumping from within the excavation, external 

dewatering, or excavation through a slurry-filled hole until the casing can be seated and sealed.   

 

 625.6.1.3-Excavation in Rock:  Rock sockets shall be excavated to the dimensions and 

depths shown in the plans, forming a bearing area at the bottom of the socket, flat to within a 

tolerance of ½ inch per foot.  Each socket shall be excavated into continuous rock for the 

indicated length.  Blasting methods will not be permitted. 

 The top elevation of competent rock must be confirmed as the socket drilling is started.  

The effective “top elevation” is based on observation of the boundary zone where broken 

or weathered rock becomes competent rock and is also influenced by the presence of any 

shale or coal seams.  Based on that elevation, and the information from the preinstallation 

core hole, the Engineer will determine the final depth of socket and bottom elevation.  

 Upon completion of each rock socket excavation, the Engineer may (1) accept the socket, 

or (2) order deeper excavation based upon preinstallation core hole data or general inspection 
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of the socket. The adequacy of each socket will depend on the soundness of its bottom surface 

and on the soundness of its underlying layers. 

 Contractor is cautioned not to over-drill the rock sockets.  Unauthorized over-drilling will 

be at the Contractor’s expense.  In the case where over-drilling would bring the drilled shaft 

base too close to a coal seam or other weak layer, then drilling must be extended through such 

weak layer, at the Contractor’s expense, to a satisfactory deeper bearing level as determined 

by the Engineer. 

 No portion of the rock socket shall be exposed to drilling fluid or groundwater for more 

than 96 hours.  Any portion of the rock socket exposed to drilling fluid or water for more 

than 96 hours, and any portion of the rock socket which, in the opinion of the Engineer, 

has deteriorated due to exposure to air or water, shall be reamed with an approved grooving 

tool to a depth of not less than ¼ inch, or as directed by the Engineer.  Reaming of the 

socket, if necessary, is considered incidental to the cost of drilling the rock socket, and no 

separate payment will be made for this work. 

 

 625.6.1.4-Blank. 

 

 625.6.1.5-Disposal of Materials:  Disposal of excavated materials shall be 

accomplished under the general provisions of Section 207.6.  

 

 625.6.1.6-River/Stream Area:  Rock socketed drilled shaft construction in the 

river/stream shall employ whatever special methods the Contractor finds necessary for access 

and for accomplishing the work. These methods may include cofferdams, temporary 

causeway, or other suitable measures. The Contractor will be responsible for conforming to 

all regulatory and environmental requirements related to the river/stream and for obtaining 

any permits that are required by their river/stream operations. 
 

 625.6.1.7-Safety Measures:  Safety of all persons is to be considered an objective of the 

utmost importance on all projects.  Therefore, the Contractor shall take whatever measures 

are necessary to protect their own personnel, subcontractors’ personnel, the Engineer or other 

agents of the state, regulatory personnel, and others including the general public.  The 

following list is presented as representative of issues that the Contractor must address. It is 

not intended as all-inclusive and does not relieve the Contractor of conforming to other 

regulations, laws, requirements, or other measures reasonably required for safe excavating 

operations.  The Contractor shall develop a safety plan in accordance with these requirements 

and provide this plan to the Engineer for their review. 

a. Any required equipment within an excavation shall be operated by air or electricity. 

The use of gasoline-driven engines or diesel engines within an excavation will not 

be permitted.  All lighting shall be electric, and precautions shall be taken regarding 

potential short circuits of electric current within ground water. 

b. The Contractor will take precautions to assure that no explosive or noxious gases are 

present.  Fresh air shall be supplied into the excavation and foul air shall be removed 

whenever any personnel are present in the hole. 

c. A safety harness or chair lift, with separate safety line, protective cage, and two-way 

radio communication shall be used for any entry into an excavation.  

d. No open excavation shall be left unattended. During non-working hours, excavations 

shall be protected using solid, safe covers that are firmly fastened in place. 
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  625.6.2-Reinforcing Steel Installation:  Prior to installation of reinforcing steel, the steel 

cage shall be checked and cleaned of any materials that would tend to prevent bonding.  The 

excavated hole shall also be checked, and any remaining or newly deposited debris shall be 

removed.  Immediately upon the Engineer’s approval of the condition of the cage and acceptance 

of the socket, and just prior to placement of concrete, the fully assembled cage of reinforcing steel 

shall be installed into the excavation.  

  The cage will consist of longitudinal (vertical) bars, spiral or tie bars, cage stiffener bars as 

required, spacing devices, and any other appurtenances required to maintain alignment, shape, 

and clearances.  Cages shall include steel tubes and TIP wires in shafts where CSL and TIP testing 

is to occur as outlined in subsection 625.6.2.1.  Each cage shall be placed in one unit by lowering 

into the hole in a manner that will prevent distortion.  Concrete spacers or other approved 

noncorrosive spacing devices shall be used at sufficient intervals (near the bottom and at intervals 

not exceeding ten (10) feet along the rock socketed drilled shaft) to ensure concentric spacing for 

the entire cage length.  The minimum number of centering devices at each level shall be three (3).  

All steel centering devices with less than three (3) inches of concrete cover shall be epoxy coated.  

The cage shall be supported from the top by use of a ground surface frame or other positive means.  

Setting the cage on the socket bottom without support will not be permitted.  The Contractor may, 

with the approval of the Engineer, remove the top support after sufficient concrete has been placed 

to adequately support the cage vertically and prevent distortion or racking of the cage.  

  The bottom of the reinforcing steel cage shall be a minimum of three (3) inches and a 

maximum of twenty-four (24) inches from the bottom to the rock socketed drilled shaft 

excavation. Additional clearance may be approved by the Engineer. 

  All intersections of rock socketed drilled shaft reinforcing steel shall be tied with cross or 

“figure 8” ties.  The reinforcing steel in the drilled shaft shall be 100% tied and supported so that 

the reinforcing steel will remain within allowable tolerances for position.  Unless otherwise shown 

in the plans, splicing shall be by mechanical connectors or couplers which develop at least 125% 

of yield strength of the reinforcing bar.  No more than 50% of the longitudinal reinforcing shall 

be spliced within 60 bar diameters of any lapped splice location or within two (2) feet of any 

mechanical splice or coupler location.  Cage stiffener bars shall be used as required to provide a 

reinforcement cage of sufficient rigidity to prevent racking, permanent deformations, etc. during 

installation.  If the concrete is to be placed by the free-fall method, these bars must first be 

removed.  

  In the event that the rock socketed drilled shaft has been excavated below the anticipated tip 

elevation, the reinforcing cage may be extended at the tip (bottom) end by lap splices, mechanical 

connectors, or welded splices in conformance with the Standard Specifications. In this instance, 

splices need not be staggered and 100% of the reinforcing bars may be spliced at a given location.  

Lap splice lengths shall be as shown in the plans or approved by the Engineer. 

  Prior to placing the reinforcement cage, the Contractor shall demonstrate to the satisfaction of 

the Engineer that the fabrication and handling methods to be used will result in a reinforcing cage 

placed in the proper position, with the proper clearances, and without permanent bending or 

racking of the reinforcement cage. 

  The elevation of the top of the steel cage shall be checked before and after the concrete is 

placed. If the rebar cage is not maintained within the specified tolerances, corrections shall be 

made by the Contractor to the satisfaction of the Engineer. No additional drilled shafts shall be 

constructed until the Contractor has modified the reinforcement cage support system in a manner 

satisfactory to the Engineer. 



 

 

29 

 

 625.6.2.1-Contractor Preparation for Testing:  To accommodate the CSL and TIP 

test requirements, the Contractor shall install the appropriate number of tubes and/or TIP 

wires in each drilled shaft to be tested. The number of tubes and wires per drilled shaft 

shall be as tabulated below: 

 

 TABLE 625.6.2.1 

Drilled Shaft Diameter Number of 

CSL Tubes 

Number of 

TIP wires 

Tube / Wire 

Spacing 

Less than 42” 3 0 120º 

42” to ≤ 60” 4  0 90º 

> 60” to ≤ 96” 6 6 60º 

Greater than 96” 8 8 45º 

 

 The tubes shall be per subsection 625.5.4. Each tube shall have a round, regular internal 

diameter free of defects or obstructions including defects or obstructions at pipe joints; in 

order to permit the free, unobstructed passage of 1½ inch diameter source and receiver 

probes. The tubes shall be watertight and free from corrosion with clean internal and 

external faces to ensure passage of the probes inside and a good bond with the concrete 

outside. 

 Each tube shall be fitted with a watertight shoe on the bottom and a removable cap or plug 

on the top. The tubes shall be securely attached to the interior of the reinforcing steel cage. 

The tubes are typically wire-tied to the reinforcing cage every forty (40) inches, or otherwise 

secured such that the tubes stay in position during placement of the cage and during placement 

of concrete. The tubes shall be installed in each shaft in a regular, symmetric pattern such that 

the tube spacing in degrees will correspond to that shown in the table above. 

 The tubes shall be as near to parallel as possible. They shall extend from six (6) inches 

above the drilled shaft bottom to at least forty (40) inches above the drilled shaft top. No tube 

may be allowed to rest on the bottom of a drilled excavation. If the drilled shaft top is sub-

surface, then the tubes shall extend at least two (2) feet above the ground surface or above the 

water surface if the ground surface is below water. Any joints required to achieve full length 

tubes shall be made watertight.  The Contractor shall investigate all CSL tubes, making sure 

that there are no bends, crimps, obstructions or other impediments to the free passage of the 

testing probes.  A record of the tube lengths, including a note of the projection of the tubes 

above the top of the shaft shall be made.  The Contractor shall provide information on the 

shaft bottom and top elevations, length and construction dates to the Engineer prior to the 

CSL tests.  Care shall be taken during placement of the reinforcing steel cage so as not to 

damage the tubes. 

 After placement of the cage, and before placement of concrete, the tubes shall be filled 

with clean water and the tube tops shall be capped or sealed to keep debris or other foreign 

matter out of the tubes. Care shall be exercised in the removal of caps or plugs so as not to 

apply excess torque, hammering, or other stresses that could break the bond between the tubes 

and the concrete. 

 The TIP wires shall be per subsection 625.5.5.   
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  625.6.3-Placement of Concrete:  Method of placement shall be determined by measuring 

the water infiltration rate into the shaft as specified in Section 625.7.2.2.  Concrete placement 

for wet hole shall be placed by tremie.  Free fall placement shall be permitted for dry hole 

condition, except that free fall height shall not exceed five (5) feet unless the concrete is placed 

using a drop chute or centering device.  Free fall height is not restricted as long as a drop chute 

or centering device is used, and the concrete is directed down through the center of the shaft 

without directly hitting the reinforcing cage or the sides of the hole.  Dry hole shall not have 

more than three (3) inches of water in the bottom of hole at start of concrete placement. 

  Prior to concrete placement, the Contractor shall make all necessary arrangements to ensure 

the uninterrupted delivery of concrete so that there will not be any cold joints in the drilled 

shafts.  Placement of concrete shall generally conform to the applicable portions of Section 

601.10.  The rate of placement of concrete, as related to the height of fresh concrete at any 

time, will be subject to the Engineer’s approval.  The placement method will be developed by 

the Contractor, taking account of set time, hydraulic pressures and casing removal.  

  All costs of replacement of defective drilled shafts shall be the responsibility of the Contractor 

and shall be at no cost to the Division.  

  After the concrete level has reached the required top elevation, it shall be forced to overflow 

in the case of tremie or pump placement, leaving only fresh, uncontaminated concrete. In the case 

of placement by free fall (dry conditions), the concrete shall be continued high enough to 

compensate for any settlement due to removal of casing. 

  The top ten (10) feet of each rock socketed drilled shaft shall be vibrated except when more 

than ten (10) feet is to be exposed above the ground line or the riverbed/streambed, then the 

entire exposed portion shall be vibrated.  The concrete shall not be vibrated until after any 

temporary casing is removed.  Exposed portions of each rock socketed drilled shaft shall be 

cured in accordance with Section 601.12.  
 

  625.6.4-Removal of Casing:  Removal of the casing from a shaft may occur gradually as 

concrete is placed.  Insofar as possible, casing extraction shall be done at a slow uniform rate by 

application of a steady vertical upward pull in the direction of the axis of the shaft.  To facilitate 

extraction, tapping on the casing, exertion of temporary downward pressure, slight rotation, or 

the controlled use of a vibratory hammer will be permitted, but care must be taken to avoid 

harmful impacts or disturbances to the fresh concrete.  Vibration or rodding may not be used to 

break the casing loose for extraction. 

  If, during extraction of casing, upward movement of concrete and/or reinforcing steel occurs, 

the Engineer shall be notified immediately.  If the Engineer considers the movement to be minor, 

then the extraction of the casing may continue.  If, however, the movement is deemed significant 

and indicative of squeezing of the surrounding soil thus resulting in a reduction of the drilled shaft 

diameter, then the Engineer may order the casing to be left in place, or permit extraction to proceed 

and order a later non-destructive load test, or may order other procedures as appropriate at no 

additional cost to the Division. 

  For the upper portions of rock socketed drilled shafts that will be exposed and visible, the 

casing may remain in place as a form until the concrete has attained a strength that enables it to 

stand alone without further deformation.  Casing shall then be removed. 

 

625.7-INSPECTION AND TESTING OF SOCKETS: 

  625.7.1-Inspection:   

  The Contractor shall make each drilled shaft excavation available to the Engineer for 
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inspection, providing tools, equipment, and safety measures.  

  The Contractor shall comply with the notification requirements for drilled shaft 

construction outlined in Section 625.2.3, as well as five (5) working day prior notification to 

the Technical Support Division via e-mail (DOHDrilledShafts@wv.gov) of the following 

testing: 

1. Preinstallation core hole 

2. Plumbness 

3. Rock socket sidewall inspection 

4. Shaft bottom cleanliness 

5. In-place concrete quality testing 

 

  625.7.2- Drilled Shaft Testing: 

 625.7.2.1-Preinstallation Core Holes:   
 A preinstallation test boring will be drilled by the  Contractor at each rock socketed 

drilled shaft location, or as shown on the plans, to determine the character of the material 

that the rock socketed drilled shaft extends through and the material that is at the base of 

the shaft in order to ensure the material along and below the tip of the rock socket is capable 

of carrying the load that will be imposed on it.  The preinstallation borings are to be drilled 

prior to beginning excavation for each representative rock socketed drilled shaft.   

 Unless otherwise directed, the preinstallation test borings are to be extended a 

minimum depth of two (2) upper drilled shaft diameters but not less than ten (10) feet below 

the planned tip elevation of the rock socketed drilled shaft shown on the plans.  Standard 

Penetration Testing (SPT) and sampling shall be performed at five (5) foot intervals in the 

preinstallation borings in accordance with AASHTO T 206.  Rock coring will be performed 

in accordance with ASTM D2113 using a wireline core barrel system and will commence 

immediately upon obtaining an SPT value of 50 blows per six (6) inches or less on bedrock.  

The recovered core sample size will be approximately two (2) inch diameter (NX or NQ 

size).  Additional preinstallation test borings in other locations may be required where 

directed by the Engineer.   

 Test boring logs of each preinstallation boring will be provided to the Division within 

three (3) working days of completion of the test boring.  The preinstallation test borings 

logs will describe the type and thickness of all soil and rock layers, and locate the presence 

of groundwater, open joints, voids, soft rock, or other deleterious material.  All recovered 

soil and rock samples shall be maintained by the Contractor and stored on site at suitable 

location until completion of the project. 

 Within 10 working days after completion of preinstallation core hole, the Engineer will 

notify the Contractor of the final tip elevations for each drilled shaft location. 

 

 625.7.2.2-Wet or Dry Hole Determination:  The Contractor and Engineer shall check 

the depth of water at the bottom of the drilled shaft.  If the depth does not increase by more 

than twelve (12) inches over a 1-hour period, the hole will be considered dry.  Otherwise, 

the hole will be considered wet. The Contractor shall coordinate with the Engineer when 

this determination is being made. 

 

 625.7.2.3-Plumbness:   

 Plumbness of the rock socketed drilled shaft/rock socket shall be measured by the 
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Contractor by measuring the geometry of the drilled shaft excavation using SHAPE, 

Sonicaliper, or other suitable means approved by the Engineer.  For any rock socketed 

drilled shaft, the maximum permissible deviation from plumb shall be 1.5% measured with 

respect to the vertical axis at the center of the drilled shaft excavation. 

 For any rock socketed drilled shaft at its top, the maximum deviation of the center shall 

be three (3) inches from its project plan location.  The maximum deviation of the finished top 

of shaft from the plan elevation shall be minus one (1) inch or plus three (3) inches.  An 

absolute minimum cover of three (3) inches to the reinforcing steel is strictly required.  In the 

event of any deviations in the dimensional requirements, the contractor shall not proceed with 

construction of pier columns or cap until submission and approval of a corrective plan has 

been granted. 

 

 625.7.2.4-Rock Socket Sidewall Inspection:   

 The Contractor shall inspect the rock socket side walls with a downhole camera or other 

suitable device in the presence of the Engineer. The Engineer shall evaluate the rock quality 

and construction, as outlined in 625.6.1.3. 

 

 625.7.2.5-Shaft Bottom Cleanliness:   

 The Contractor shall clean the rock socket so that a minimum of 75% of the base will 

have less than ½ inches of sediment at the time of placement of the concrete.  Sediment 

depth at any location shall not exceed 1 ½ inches.  The Contractor shall determine shaft 

cleanliness by using a mini-SID, SQUID, or other suitable device approved by the 

Engineer.  The contractor shall use an air-lift to achieve the required bottom cleanliness. 

 The Contractor shall begin concrete placement in the shaft within 3 hours after the shaft 

bottom cleanliness is approved.  If concrete placement in the drilled is not started within 3 

hours, the rebar cage shall be removed, and hole shall be re-inspected at no additional time 

to the Contractor or cost to the Division. 

 

 625.7.2.6-In-place Concrete Quality Testing:  The Contractor shall furnish and place 

the Crosshole Sonic Logging (CSL) tubes and thermal integrity profiler (TIP) wires in all 

drilled shafts.  The number of tubes and tip wires to be used shall be as specified in 

subsection 625.6.2.1.  The Contractor shall perform the testing and provide a report of the 

drilled shaft integrity testing to the Engineer. The CSL tubes shall remain open in the shaft 

and be grouted by the Contractor after acceptance of that shaft.  
 

 625.7.2.6.1-Crosshole Sonic Logging (CSL):  The nondestructive testing method 

known as CSL shall be used on all rock socketed drilled shafts.  The testing shall not be 

conducted until at least three (3) calendar days after placement of concrete is concluded in the 

drilled shaft and will be completed within fourteen (14) calendar days after such placement. 

 The CSL tests shall be conducted in conformance with ASTM D6760. 

 

 625.7.2.6.1.1-CSL Testing Results:  The CSL test results shall be compiled into a drilled 

shaft integrity testing report for each drilled shaft.  The report will summarize and analyze any 

defect zones indicated on the logs.  A copy of each report shall be provided to the Engineer. 
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 625.7.2.6.1.2-Evaluation of CSL Test Results:   

 The rating of the rock socketed drilled shaft integrity shall consider the increases in 

first arrival time (FAT) and the energy reduction relative to the FAT or energy in a nearby 

zone of good concrete.  The criteria for rating the concrete from the CSL test will be: 

 

TABLE 625.7.2.6.1.2 

Rating Criteria 

Good (G) FAT increases 0-10% and energy reduction < 6 db 

Questionable (Q) FAT increases 11-20% and energy reduction < 9 db 

Poor / Flaw (P/F) FAT increases 21 to 30% or energy reduction of 9 to 12 db 

Poor / Defect (P/D) FAT increases 31% or more or energy reduction >12 db 

 

 Flaw or defect zones as indicated in Table 625.7.2.6.1.2 will be indicated on the logs 

and listed in a table within the report.  The flaw or defect zones and their horizontal and 

vertical extent will be discussed in the report text.  Flaws shall be addressed by the 

Contractor if they affect more than 50% of the tested tube pairs at the same depth.  Defects 

will be addressed by the Contractor if they affect two or more of the tested tube pairs at the 

same depth.  At a minimum, addressing flaws and defects will include Crosshole 

Tomography (CT).  If it is determined that the rating is less than Questionable, based on 

the results of the CSL and CT testing, the Contractor shall core and sample for further 

evaluation of the flaw or defect at no additional cost to the Division.  The diameter, number, 

depth, and location of cores shall be as directed by the Engineer. 

 

 625.7.2.6.2-Thermal Integrity Profiler (TIP):  Perform TIP testing using the 

embedded thermal wire array, and in accordance with the ASTM D7949 (method b). 

Thermal integrity profiling is performed to evaluate shaft integrity and location of the 

reinforcing cage. The number of wires to be used shall be as specified in subsection 
625.6.2.1.  Thermal wire cables shall be connected to a thermal access port (TAP) 

immediately following casting. 

 

 625.7.2.6.2.1-Criteria to be used for acceptance or rejection of rock socketed 

drilled shaft using TIP testing:  The rating of the shaft integrity using tip shall consider 

variations in temperature as measured by the thermal wires.  Potential local anomalies may 

be indicated by locally low temperatures relative to the average temperature at that depth, 

or average temperatures significantly lower than the average temperatures at other depths.  

The criteria for rating the concrete from the TIP test shall be: 

 Satisfactory (s) = 0 to 6% effective radius reduction and cover criteria met 

 Anomaly (a) = effective radius reduction > 6% or cover criteria not met 

 When a tested shaft is categorized as anomaly (a), slices modeled at the area of question 

may be provided so that a structural evaluation of the shaft can be performed prior to 

implementing any corrective measures.  Core drilling shall be performed to investigate 

problem areas found during TIP testing at no additional cost to the Division. 

 

  625.7.3-Evaluation by Core Drilling:  A rock socketed drilled shaft that is found to be 

unacceptable, shall be core drilled by the Contractor in accordance with ASTM C42.  Cores shall 

be four (4) inch nominal diameter.  An accurate log of the core shall be kept, and the core shall 
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be crated and properly marked showing the drilled shaft depth at each interval of core recovery.  

The core and one copy of the coring log shall be provided to the Engineer. 

  The Engineer shall determine if the rock socketed drilled shaft is acceptable.  The Engineer 

will submit to the Contractor in writing within seven (7) calendar days approval to proceed with 

the work.  If the quality of the drilled shaft is determined to be unacceptable, then the Contractor 

shall proceed in accordance with subsection 625.7.2.6.1.3. 

  The acceptance of each drilled shaft shall be the decision of the Engineer, based on the results 

of the drilled shaft integrity testing report and other information on the drilled shaft placement.  

Rejection of a drilled shaft shall require conclusive evidence that a defect exists in the drilled 

shaft, which will result in inadequate or unsafe performance under service loads.  If the Non-

Destructive Testing records are complex or inconclusive, the Engineer will require the Contractor 

to verify drilled shaft conditions by core drilling.  If a flaw or defect is confirmed, the Contractor 

shall pay for all coring and grouting costs.  If no flaw or defect is encountered, compensation for 

all coring and grouting will be in accordance with subsection 104.3 and 109.4. 

 

  625.7.4-Remedial Action:  In the case that any rock socketed drilled shaft is determined to 

be unacceptable, the Contractor shall submit a plan for remedial action to the Engineer for 

approval.  The approval or rejection of the remediation plan may take up to fourteen (14) calendar 

days.  If the remediation plan is rejected the Contractor shall revise the plan and submit it for 

approval and the approval time is restarted.  Any modifications to the rock socketed drilled shaft 

and load transfer mechanisms caused by the remedial action will require calculations and working 

drawings stamped by a Professional Engineer licensed in the State of West Virginia for all 

foundation elements affected.  All labor and materials required to perform remedial drilled shaft 

action shall be provided at no cost to the Division and with no extension of the contract time. 

 

625.8-METHOD OF MEASUREMENT: 

 Rock socketed drilled shafts and Rock Socket foundations will be measured by the linear foot.  

For payment purposes, the drilled shafts are the portion from the finished top of each rock socketed 

drilled shaft to the top of competent rock.  Rock Socket is the portion from the top of competent rock 

to the bottom of the drilled shaft rock socket as shown in the plans or as directed by the Engineer.  

Each measured drilled shaft is to be complete in place, accepted, and ready to function. "Top of drilled 

shaft" is the top of concrete as shown in the plans. "Top of competent rock" is as tabulated in the 

drilled shaft schedules in the plans unless a difference of one (1) foot or more is found during drilling. 

 Preinstallation core hole shall be measured by the linear foot based upon actual length 

drilled.  The plan quantity will be based on one core hole, per drilled shaft, measured from the top 

shaft elevation to two drilled shaft diameters below the bottom of rock socket unless otherwise 

noted in the plans.  No payment shall be made for additional length of preinstallation core hole 

drilled above the top of the drilled shaft.  

 All Drilled Shaft testing of each rock socketed drill shaft, shall be measured per each shaft 

tested, including all applicable tests required in subsection 625.7.2.  However, preinstallation core 

drilling shall be paid separately.  

 

625.9-BASIS OF PAYMENT: 

 The accepted quantities of rock socketed drilled shaft foundations, measured as provided 

above, will be paid for at the contract unit price per linear foot; complete in place including excavation, 

slurry if required, temporary or permanent metal casing, steel reinforcing, concrete, curing, and any 
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required forming and finishing.  No additional payment will be made for temporary casing that 

remains in place and pressure grouting due to the Contractor’s inability to stabilize a drilled 

excavation, for the need to place concrete by tremie or pumping, for the need to use slurry for drilling, 

or for extra excavation and concrete that may be required due to drilling diameters larger than the 

minimum diameters specified.  No additional payment will be made for methods employed to gain 

access to rock socketed drilled shaft construction or for means required to provide a dry working 

environment within the drilled shafts.   

 The quantity of Preinstallation Core Hole drilling, measured as provided above, will be paid 

for at the contract unit price per linear foot. 

 The quantity of Drilled Shaft Testing, measure as provided above, will be paid for at the 

contract unit price per each shaft tested.  Tubes for CSL testing, TIP wires, and other responsibilities 

related to testing and inspection assistance are incidental, with no separate payment being made.  

 

625.10-PAY ITEMS: 

ITEM DESCRIPTION UNIT 

625001-* “D” Diameter Drilled Shaft  Linear Foot 

625003-* “D” Diameter Rock Socket  Linear Foot 

625005-* Preinstallation Core Hole Linear Foot 

625007-* Drilled Shaft Testing Each 
 

* Sequence number 

D = Diameter of shaft or socket, in inches 
 

 

SECTION 636 

MAINTAINING TRAFFIC 

 

636.11-FLAGGER OR TRAFFIC DIRECTOR: 

  636.11.1-Flagger: 

 

 DELETE THE CONTENTS OF SUBSECTION 636.11.1 AND REPLACE WITH THE 

FOLLOWING: 

 

  All flaggers shall be furnished by the Contractor, and it shall be the Contractor's 

responsibility to provide flaggers at locations necessary to assure the safety of the travelling 

public.  No flaggers are allowed on Interstate mainline; however, they may be allowed on 

ramps and/or Expressways mainline, when approved by the Traffic Engineering Division.  

Hand signaling devices and high visibility apparel meeting the requirements of the WVDOH 

Traffic Control Manual shall be used by the Contractor’s personnel assigned to traffic control 

responsibilities.  Approved headgear, if worn, and vests worn by the Contractor’s personnel 

shall not bear the Division symbol.  Wireless two-way communication shall be provided to the 

flaggers when they are out of sight of each other. 

  Flaggers must be certified by passing an American Traffic Safety Service Association 

(ATSSA) training. The Contractor may use noncertified flaggers for their benefit, ease of 

operations, or other activities not receiving payment. 
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636.24-BASIS OF PAYMENT: 

 

 DELETE THE FIRST PARAGRAPH AND REPLACE WITH THE FOLLOWING: 

 

 The quantities, determined as provided above, will be paid for at the contract unit price bid 

for the items listed below, which prices and payment shall be full compensation for furnishing all 

the materials and doing all the work prescribed in a workmanlike and acceptable manner, including 

all labor, tools, equipment, supplies and incidentals necessary to complete the work. When 

aggregate for maintaining traffic, dust palliatives, flagger, traffic director, pilot truck, cleaning of 

traffic control devices, or the electric arrow are contained in the contract as pay items, payment for 

such pay items shall not exceed the plan quantity for use after the contract completion date. 

 

SECTION 679 

OVERLAYING OF PORTLAND CEMENT CONCRETE BRIDGE DECKS 
 

679.2-MATERIALS: 

  679.2.1-General: 

 

 ADD THE FOLLOWING SECTION: 

 

 679.2.1.9-Fibers:  Fibers shall meet the requirements of section of 715.3. 

 

  679.2.2- Specialized Concrete Mix Design and Testing:  

 

 DELETE THE FIRST AND SECOND PARAGRAPHS OF THE SUBSECTION AND 

ADD THE FOLLOWING: 

 

  Specialized concrete shall consist of a homogeneous mixture of cement, fine aggregate, 

coarse aggregate, latex or silica fume admixture, chemical admixtures, and water. The use of 

fibers in the specialized concrete shall be allowed.   

  The Contractor shall determine mixture proportions in general accordance with ACI 211.1, 

"Standard Practice for Selecting Proportions for Normal, Heavyweight and Mass Concrete." 

Establishment of mixture proportions shall be coordinated with the manufacturer of the latex 

or silica fume admixture. The dosage rate in lbs./cy of fibers for any application shall be the 

manufacturer’s recommendation to meet the requirements of 715.3. The dosage rate shall not 

be less than the submitted rate used for product approval which can be found in the approved 

products list. The dosage rate shall not exceed 5.0 lbs./cy, unless the manufacturer can 

demonstrate, through a field demonstration, that the concrete mixture will be workable and 

fiber balling is not a problem. 

 

  679.2.3-Equipment: 

 679.2.3.3-Proportioning and Mixing Equipment: 

 

 DELETE THE SUBSECTION AND REPLACE WITH THE FOLLOWING: 
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 Unless fibers are used handling, measuring, and batching of materials shall conform to 

the requirements specified in 501.7.  Mix fibers as recommended by the manufacturer such 

that the addition of the fibers does not create balling. Notify the Engineer in writing of the 

dedicated personnel for this task, the procedure for distributing fibers into the concrete 

mixture, and the mixing method. Any of the following fiber addition methods are 

acceptable on all jobs except for mobile mixers: 

• Open bag and distribute fibers on aggregate belt at ready-mix concrete plant.  

• Open bag, break apart any fiber clumps, and introduce fibers into ready-mix 

concrete truck in a well-distributed manner (i.e., “chicken feed”).  

 

 A minimum of 70 revolutions at mixing speed after all the fibers are added is required 

for proper mixing and dispersion of fibers in trucks. Allowing bags of fiber to dissolve in 

the ready-mix concrete trucks will not be allowed. Fibers shall never be the first material 

added in any mixing process. When using a mobile mixer unit, fibers should be mixed as 

recommended by the mobile mixer manufacturer and fiber manufacturer such that the 

addition of the fibers does not create balling and distributes the proper dosage of fibers into 

the concrete matrix. Notify the Engineer in writing of the dedicated personnel for this task, 

the procedure for distributing fibers into the concrete mixture, and the mixing method. The 

Engineer may require a trial batch to be placed by the mobile mixer unit before any concrete 

placement can occur.  

 Proportioning and Mixing Equipment shall consist of the following: 

 

 679.2.3.4-Mobile Mixer Units: 

 

 DELETE THE TABLE AND REPLACE WITH THE FOLLOWING: 

 

Coarse Aggregate ±2% 

Fine Aggregate ±2% 

Cement + fly ash  0% to +4%  

Water ±1%  

Cement + microsilica powder 1% 

Fibers 1% 

Latex Admixture 1% 

Other Admixtures 3% 

 

 679.2.3.6-Placing and Finishing Equipment: 

 

 ADD THE FOLLOWING PARAGRAPH TO THE END OF THE SUBSECTION: 

 

 When using fibers for Portland cement concrete, in order to provide consolidation and 

bury surface fibers, open slab surfaces should be struck off with a vibrating screed or laser 

screed. Magnesium floats in the form of a bullfloat, channel radius float, or highway 

straightedge should be used to establish a surface and close tears or open areas. The use of 

wood floats is not permitted. 
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679.3-CONSTRUCTION METHODS: 

  679.3.7-Placing and Finishing Specialized Concrete Overlay 

 679.3.7.4-Surface Texturing: 

 

 ADD THE FOLLOWING SUBSECTION: 

 

 679.3.7.4.1-Surface Texturing Concrete Containing Fibers for Portland Cement 

Concrete: Where a texture finish is required, an artificial grass carpet drag longitudinally, 

or broom finish transversally shall be selected. The use of burlap for texturing shall not be 

permitted. The artificial grass carpet shall meet the following requirements: 

1. Mounted on a Work Bridge 

2. Width equal to the concrete placed 

3. Artificial grass type 

4. Molded polyethylene pile face 

5. Blade length of from 5/8 inch to 1 inch 

6. Total weight of at least 70 ounces per square yard 

 

 All texturing equipment should be pulled in one direction only and never against the 

established pattern. The Contractor shall texture in a transverse or longitudinal direction. 

Once begun, the direction of texturing shall not change. All texturing shall be performed 

prior to the beginning of curing operations. Only one pass of the texturing equipment over 

the finished area will be permitted. Texturing shall be in strict accordance with the time 

requirements of 679.3.7.5 for applying wet burlap.  

 If texturing is done in the transverse direction, the Contractor shall texture using a 

broom finish as soon as practicable after finishing machine passage, without any additional 

finishing operations between the machine passage and texturing operations. 

 If texturing is done in the longitudinal direction, the artificial grass carpet shall be 

attached to the work bridge such that the surface of the concrete is textured as soon as 

practicable after finishing machine passage, without any additional finishing operations 

between the machine passage and texturing operations. Small areas, inaccessible to the 

attached drag, may be textured by hand methods.  

 The finishing movement and resulting progress of the texturing equipment shall be 

done in a manner to prevent ridges or gouges from forming in the concrete surface. The 

artificial grass carpet may be weighted, and the contact area changed as necessary to 

produce a texture acceptable to the Engineer. The drag shall be cleaned as required; to 

remove all hardened concrete particles and shall be replaced after each day’s operation.  

 Texture resulting from the drag shall stop within one foot of curbs or parapets. Any 

hand finishing operations shall be kept to a minimum. Grooving bridge deck containing 

fibers for Portland cement concrete shall follow the requirements of section 679.5.2. 
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 ADD THE FOLLOWING: 

 

SECTION 697 

SAFETY INSPECTION OF IN-SERVICE BRIDGES  

DURING CONSTRUCTION 
 

697.1–DESCRIPTION: 

 The work shall consist of performing all bridge safety inspection requirements of the 

Federal Highway Administration’s current National Bridge Inspection Standards (NBIS) for 

normally scheduled inspections, temporary structures, and for any structure or portion thereof that 

utilizes staged construction until the construction project is fully complete.  The inspection team 

leader shall meet the minimum requirements of a team leader as specified by the NBIS, shall be 

approved by WVDOH Operations Division, and shall be on site during the duration of all 

inspection activities.  Operations Division shall be notified of the times and dates that any field 

inspection activities will be occurring. 

 

  697.1.1–Inspection Requirements for Normally-Scheduled Inspections:  A list of 

upcoming scheduled bridge safety inspections and the respective inspection types required for 

the existing structure, or any portion(s) of the existing structure that remain(s) open to traffic, 

shall be noted in the construction plans.  Each inspection shall be performed and completed 

during the month and year as noted in the plans in accordance with the department’s 

requirements for the noted inspection type as described in the current edition of the WVDOH 

Bridge Inspection Manual.  In cases where an inspection and inspection type are scheduled but 

no portion(s) of the existing structure remain(s) open to traffic, the Pay Item for that particular 

inspection will be non-performed.  An inspection report, in accordance with the WVDOH 

Bridge Inspection Manual for the given inspection being performed, shall be compiled and 

submitted to the District Bridge Engineer within sixty (60) calendar days of completing the 

inspection utilizing the Department’s inspection data software.  The inspection and the 

finalized inspection report must meet the approval of WVDOH Operations Division.  The 

District Construction Engineer shall be notified in writing once the inspection report has been 

finalized and approved by Operations Division. 

 

  697.1.2–Inspection Requirements for Temporary Structures:  An initial inspection 

shall be performed immediately prior to opening any temporary structure or portion thereof to 

public traffic.  The initial inspection shall be in accordance with current NBIS requirements 

and in accordance with the department’s requirements for an Inventory Inspection as described 

in the current edition of the WVDOH Bridge Inspection Manual.  An In-Depth Routine 

Inspection, in accordance with the WVDOH Bridge Inspection Manual, shall be performed 

concurrently with the Inventory Inspection.  An Inventory Inspection Report and an In-Depth 

Routine Inspection Report shall be compiled and submitted to the District Bridge Engineer 

within sixty (60) calendar days of completing the inspection utilizing the Department’s 

inspection data software.  The inspection and the finalized inspection reports must meet the 

approval of WVDOH Operations Division.  The District Construction Engineer shall be 

notified in writing once the inspection reports have been finalized and approved by Operations 

Division.   
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  A Bridge Rating Submission in accordance with Design Directive 202, meeting the 

requirements for Rating by District Bridge Engineer, shall be attached to the Inventory 

Inspection Report for the temporary structure.  It will not be necessary to include a title sheet 

with a proposed sheet index.  However, all other required items listed for the submission shall 

be supplied.  Load rating of the temporary structure will be performed by WVDOH evaluation 

personnel once the Inventory Inspection Report has been submitted. 

  If a temporary structure or portion thereof is open to traffic twenty-four (24) months after 

the inspection date of the initial inspection, a routine inspection shall be performed in 

accordance with current NBIS requirements and in accordance with the department’s 

requirements for a Routine Inspection as described in the current edition of the WVDOH 

Bridge Inspection Manual.  A Routine Inspection Report shall be compiled and submitted to 

the District Bridge Engineer within sixty (60) calendar days of completing the inspection 

utilizing the Department’s inspection data software.  The inspection and the finalized 

inspection report must meet the approval of WVDOH Operations Division.  The District 

Construction Engineer shall be notified in writing once the inspection report has been finalized 

and approved by Operations Division. 

  In cases where a panel-type bridge is being utilized, such as those bridges manufactured 

by Mabey, Acrow, or Bailey, a Special Inspection shall be performed at a maximum interval 

of every six (6) months, beginning at the inspection date of the initial Inventory Inspection, for 

the entire period that the structure is open to traffic.  This inspection shall be in accordance 

with the WVDOH Bridge Inspection Manual and shall consist of a hands-on inspection of all 

truss members, connections, pins, and retainer clips.  A Special Inspection Report shall be 

compiled and submitted to the District Bridge Engineer within sixty (60) calendar days of 

completing the inspection utilizing the Department’s inspection data software.  The inspection 

and the finalized inspection report must meet the approval of WVDOH Operations Division.  

The District Construction Engineer shall be notified in writing once the inspection report has 

been finalized and approved by Operations Division.  If a panel-type bridge is anticipated and 

a pay item has been included on the project to accommodate the inspection(s), the pay item 

will be non-performed if a panel-type bridge is not ultimately used. 

 

  697.1.3–Inspection Requirements for Structures Utilizing Staged Construction:  An 

initial inspection shall be performed on each individual construction stage immediately prior 

to opening each stage or portion thereof to public traffic.  A revised initial inspection will be 

required for each additional phase prior to opening each phase to public traffic.  The initial 

inspection shall be in accordance with current NBIS requirements and in accordance with the 

department’s requirements for an Inventory Inspection as described in the current edition of 

the WVDOH Bridge Inspection Manual.  An In-Depth Routine Inspection, in accordance with 

the WVDOH Bridge Inspection Manual, shall be performed concurrently with each Inventory 

Inspection.  An Inventory Inspection Report and an In-Depth Routine Inspection Report shall 

be compiled and submitted to the District Bridge Engineer within sixty (60) calendar days of 

completing the inspection utilizing the Department’s inspection data software.  The inspection 

and the finalized inspection reports must meet the approval of WVDOH Operations Division.  

The District Construction Engineer shall be notified in writing once the inspection reports have 

been finalized and approved by Operations Division. 

  If a construction stage, subsequent construction stages, or portions thereof are open to 

traffic twenty-four (24) months after the inspection date of the most recently performed In-
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Depth Routine Inspection, a routine inspection shall be performed in accordance with current 

NBIS requirements and in accordance with the department’s requirements for a Routine 

Inspection as described in the current edition of the WVDOH Bridge Inspection Manual.  A 

Routine Inspection Report shall be compiled and submitted to the District Bridge Engineer 

within sixty (60) calendar days of completing the inspection utilizing the Department’s 

inspection data software.  The inspection and the finalized inspection report must meet the 

approval of WVDOH Operations Division.  The District Construction Engineer shall be 

notified in writing once the inspection report has been finalized and approved by Operations 

Division. 

 

697.2–Blank 

 

697.3–METHOD OF MEASUREMENT: 

 Bridge safety inspection work will be paid for per each inspection and inspection type 

performed for each individual bridge or construction stage. 

 

697.4–PENALTIES FOR LATE PERFORMANCE OR NON-PERFORMANCE: 

 In order for West Virginia to be compliant with the National Bridge Inspection Standards 

(NBIS), all bridge safety inspections are required to be performed and completed within the given 

month and year they are due.  Therefore, if an inspection is not performed and completed within the 

month and year it comes due, all work shall be suspended on the project and all payments withheld 

until the inspection has been fully completed and the complete inspection report has been delivered 

to the Division.  In addition, liquidated damages will be assessed to the Contractor in accordance with 

the amounts depicted in Section 108.7, beginning with the first day of the subsequent month that the 

inspection was due until the inspection report is received from the Contractor.  If the Division is 

required to perform the inspection, or hire a separate entity to perform the inspection, the Contractor 

shall be responsible for all costs incurred by the Department.  No extensions shall apply or be 

applicable for any reason, regardless of extensions that might be given for other work being performed 

on the project. 

 

697.5–BASIS OF PAYMENT: 

 Payment for the above described work, including all materials, equipment, labor, and any 

other incidental work necessary to complete this item, will be considered completely covered by the 

contract unit price for the item below.  

 

697.6–PAY ITEM: 

ITEM DESCRIPTION UNIT 

697001-* NBIS Bridge Safety Inspection, “designation”, “type” Each 
 

* Sequence number 

“designation” Bridge, temporary bridge, or stage name designation 

“type” Inspection type, typically Inventory Inspection or In-Depth Routine Inspection 

  

Note 1: Each individual bridge inspection should be added as separate line item in project proposal. 

 

Example: 

697001-001, NBIS Bridge Safety Inspection, Temporary Bridge, Inventory Inspection, Each 

697001-001, NBIS Bridge Safety Inspection, Stage One, In-Depth Routine Inspection, Each 
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DIVISION 700 

MATERIALS DETAILS 
 

SECTION 702 

FINE AGGREGATE 
 

702.1-FINE AGGREGATE FOR PORTLAND CEMENT CONCRETE: 

  702.1.5-Mortar Strength (Determined by AASHTO T71) 

 

 DELETE THE TITLE AND CONTENTS OF SUBSECTION 702.1.5 AND REPLACE 

WITH THE FOLLOWING: 

 

  702.1.5-Mortar Strength (Determined by MP 702.01.25):  Fine aggregate failing the 

organic impurities test shall be subjected to the test for mortar making properties.  The fine 

aggregate shall develop a compressive strength at the age of seven days;  using Type IL cement, 

of not less than 90 percent of the strength developed by a mortar prepared in the same manner 

with the same cement and graded Ottawa sand having a fineness modulus of 2.4 plus or minus 

0.10. 

 

SECTION 703 

COARSE AGGREGATE 

 

703.1-CRUSHED STONE: 

  703.1.5-Limestone Anti-Skid Aggregates: 

 703.1.5.2-Dolomite Limestone:   

 

 DELETE AND REPLACE THE CONTENTS OF THE FOLLOWING SUBSECTION: 

 

 When produced for anti-skid, shall be sampled from the stockpile by the Division. The 

stockpile shall meet the requirements for Section 703.1, with the addition of ASTM C1271  

or ASTM C1301. Dolomite shall contain a minimum of 10% elemental magnesium. 

 

SECTION 707 

CONCRETE ADMIXTURES, CURING AND COATING MATERIALS 
 

707.1-AIR ENTRAINING ADMIXTURES FOR CONCRETE: 

  707.1.1-Acceptance Requirements for Air Entraining Admixtures: 

 707.1.1.1- 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

 In the event that the Contractor elects to use an air-entraining admixture, evidence 

based on evaluation by AASHTO Product Evaluation and Audit Solutions shall be 

submitted to the Division to show that the material conforms to the requirements of 
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AASHTO M 154. Tests for bleeding, bond strength and volume change will not be required 

unless specifically called for in the Plans.  

 

707.2-WATER-REDUCING AND RETARDING ADMIXTURES FOR CONCRETE: 

  707.2.1-Acceptance Requirements for Approval of Retarders: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  Water reducing and retarding admixtures for concrete shall be evaluated by AASHTO 

Product Evaluation and Audit Solutions. The results shall meet the requirements of AASHTO 

M 194, Type D or Type G. 
 

  707.2.2-Performance Requirements for Concrete Retarders:  

 707.2.2.1- 

 

 DELETE THE THIRD PARAGRAPH IN THE SUBSECTION: 

 

707.3-WATER-REDUCING ADMIXTURES FOR CONCRETE: 

  707.3.1-Acceptance Requirements for Approval of Water Reducers: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  Water-reducing admixtures for concrete shall be evaluated by AASHTO Product 

Evaluation and Audit Solutions. The results shall meet the requirements of AASHTO M 194, 

Type A or Type F. 

 

707.9-LIQUID MEMBRANE-FORMING COMPOUNDS FOR CURING CONCRETE: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

 Curing compounds shall conform to the requirements of ASTM C309, Type 2, Class A and 

must be evaluated by AASHTO Product Evaluation and Audit Solutions. 

 

707.12-CONCRETE SEALER: 

 

 DELETE THE CONTENTS OF SUBSECTION 707.12 AND REPLACE WITH THE 

FOLLOWING: 

 

  707.12.1-General:  The material shall be a one component, water repellent penetrating 

sealer, meeting the criteria listed in section 707.12.2.  The material shall be capable of meeting 

the criteria with a single coat and shall not alter the color of the treated surfaces. 
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  707.12.2-Acceptance:  Concrete sealers shall be evaluated by AASHTO Product 

Evaluation and Audit Solutions and shall meet the requirements of AASHTO M 224. 

 

707.13-ACCELERATING ADMIXTURES FOR CONCRETE: 

  707.13.1-Acceptance Requirements for Approval of Accelerators: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  Accelerating admixtures for concrete shall be non-chloride and shall be evaluated by 

AASHTO Product Evaluation and Audit Solutions. The results shall meet the requirements of 

AASHTO M 194, Type C. 

 

707.14-WATER-REDUCINGAND ACCELERATING ADMIXTURES FOR CONCRETE: 

  707.14.1-Acceptance Requirements for Approval of Water-Reducing and 

Accelerating Admixtures: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  Water-reducing and accelerating admixtures for concrete shall be evaluated by AASHTO 

Product Evaluation and Audit Solutions. The results shall meet the requirements of AASHTO 

M 194, Type E. 

 

707.15-HYDRATION CONTROL STABILIZING ADMIXTURES FOR CONCRETE: 

  707.15.1-Acceptance Requirements for Approval of Hydration Control Stabilizing 

Admixtures: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  Water-reducing and accelerating admixtures for concrete shall be evaluated by AASHTO 

Product Evaluation and Audit Solutions. The results shall meet the requirements of AASHTO 

M 194, Type B or D. 

 

707.17- SPECIFIC PERFORMANCE ADMIXTURES FOR CONCRETE: 

  707.17.1-Acceptance Requirements for Approval of Specific Performance 

Admixtures: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  Specific performance admixtures for concrete shall be evaluated by AASHTO Product 

Evaluation and Audit Solutions. The results shall meet the requirements of AASHTO M 194, 

Type S. 
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SECTION 708 

JOINT MATERIALS 
 

708.3-JOINT AND CRACK SEALANT, HOT-POURED FOR CONCRETE AND 

ASPHALT PAVEMENTS: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

 This material shall meet the requirements of ASTM D6690 and shall be evaluated by 

AASHTO Product Evaluation and Audit Solutions. Unless otherwise specified, Type II sealant 

shall be used. 
 

708.4-SILICONE JOINT SEALANT; JOINT BACK-UP MATERIAL: 

  708.4.1-Silicone Joint Sealant: 

 708.4.1.2-Test Requirements: 

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN SUBSECTION AND 

REPLACE WITH THE FOLLOWING: 

 

 The sealant shall meet the following requirements and shall be evaluated by AASHTO 

Product Evaluation and Audit Solutions. 
 

SECTION 709 

METALS 
 

709.1-STEEL BARS FOR CONCRETE REINFORCEMENT: 

 

 DELETE THE FIRST PARAGRAPH OF THE SUBSECTION AND REPLACE WITH 

THE FOLLOWING: 

 

 All plain and deformed bar reinforcement shall meet the requirements of AASHTO M31. 

The manufacturer shall also be actively compliant in the AASHTO Product Evaluation and Audit 

Solutions program as well as conform to the requirements of MP 709.01.55. 
 

  709.1.2-High Chromium Steel Bars for Concrete Reinforcement:  

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  For corrosion resistant high chromium steel, the material shall meet testing requirements 

of tensile, yield, elongation, and bend requirements listed in ASTM A1035 and meet 

requirements set forth in MP 709.01.50 unless otherwise stated in the project plans. 
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709.46-STEEL POSTS, POST BRACES AND GATE FRAMES FOR RIGHT-OF-WAY 

FENCE: 

 

 ADD THE FOLLOWING TO THE END OF THE SUBSECTION: 

 

 Studded tee post producers to be considered for inclusion on the studded tee post producers 

Approved Product List (APL) must follow the procedures specified in MP 709.46.50. 

 

SECTION 711 

PROTECTIVE COATINGS, STAINS, AND TRAFFIC PAINTS 
 

711.5-CONCRETE PROTECTIVE COATINGS AND STAIN: 

  711.5.3-Approval: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  For approval of concrete coatings, the manufacturer shall submit copies of certified test 

reports to the Materials Control, Soils and Testing (MCS&T) Division for review and approval. 

An independent testing laboratory acceptable to the Division shall perform the tests described 

herein on representative samples of the material. Tests listed herein are the minimum testing 

requirements to be met. Attach copies of test procedures which differ from those stated herein. 

In addition, provide brochures or booklets containing detailed instructions and explanatory 

remarks about surface preparation, application procedures, and operations. The Division may 

also choose materials evaluated by the AASHTO Product Evaluation and Audit Solutions 

and/or the North East Protective Coating Committee (NEPCOAT) to be placed on the approved 

source list. 

 

711.23-MATERIAL/SYSTEM APPROVAL: 

  711.23.1- 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  The Division will develop an approved list of products meeting this specification. This list 

will be placed on the Division’s website. The list may be based upon previous testing 

performed by the Division, or the Division may choose evaluated by AASHTO Product 

Evaluation and Audit Solutions and/or the North East Protective Coating Committee 

(NEPCOAT) tested materials. Upon approval by the Division, further testing may not be 

required. The Division may request random samples to assure compliance with specification 

requirements.  

  Any materials not previously tested and or evaluated by MCS&T Division, AASHTO 

Product Evaluation and Audit Solutions, or NEPCOAT shall be submitted for evaluation and 

approval testing. Paints and coatings submitted for approval testing shall be furnished to the 

MCS&T Division in appropriate containers not holding more than one gallon of material. Each 

component shall be labeled appropriately, and the following information shall be provided with 
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the sample: 

i. Name and address of Manufacturer 

ii. Trade Name or Trademark 

iii. Type of Paint 

iv. Lot or Batch number 

v. Date of manufacturing 

vi. All SDS/PDS information pertaining to the material 

vii. Reference to the Division’s Standard Specifications 

viii. One (1) one-gallon kit of product/thinner 

 

SECTION 712 

GUARDRAIL AND FENCE 
 

712.4-GALVANIZED STEEL DEEP BEAM GUARDRAIL, FASTENERS AND ANCHOR 

BOLTS: 

 

 DELETE THE CONTENTS OF THE SECTION AND REPLACE WITH THE 

FOLLOWING: 

 

 Galvanized steel deep beam guardrail, fasteners and anchor bolts shall be evaluated by 

AASHTO Product Evaluation and Audit Solutions. The AASHTO Product Evaluation and Audit 

Solutions testing results shall meet the requirements of AASHTO M 180. The rail shall be Type 

II, Class A.  

 

712.5-ZINC-ALUMINUM-MAGNESIUM ALLOY COATING GUARDRAIL, 

FASTENERS AND ANCHOR BOLTS: 

 

 DELETE THE CONTENTS OF THE SECTION AND REPLACE WITH THE 

FOLLOWING: 

 

 Zinc-aluminum-magnesium alloy-coating deep beam guardrail shall be evaluated by 

AASHTO Product Evaluation and Audit Solutions. The AASHTO Product Evaluation and Audit 

Solutions testing results shall meet the requirements of AASHTO M 180, Type V or VI, Class A. 

 

SECTION 715 

 MISCELLANEOUS MATERIALS 
 

715.3-BLANK 

 

 DELETE SUBSECTION 715.3 AND REPLACE WITH THE FOLLOWING: 

 

715.3-FIBERS FOR PORTLAND CEMENT CONCRETE: 

 Fibers for Portland cement concrete shall be pre-approved fibers from the WVDOH 

approved list of fibers for Portland cement concrete.  The requirements for shotcrete fibers are 

separate and are addressed in Section 623.2.  Product submittals shall include: a completed Form 

HL-468 (available on the WVDOH Materials Division Web Page), a copy of the technical data 
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sheet, the current Material Safety Data Sheet (MSDS), and the independent AAHSTO accredited 

laboratory testing data meeting the requirements of 715.3.3.  Any incomplete submittals will not 

be evaluated for inclusion on WVDOH approved list of fibers for Portland cement concrete. 
 

  715.3.1-Definitions: 

Micro Fibers: Fibers with diameters less than 0.012 inch.  

Macro Fibers: Fibers with diameters equal to or greater than 0.012 inch. 

Equivalent Diameter: Diameter of a circle having an area equal to the average cross-

sectional area of a fiber. 

Balling: A 1-inch diameter or greater conglomerate of fibers at the point of placement. 

Aspect Ratio: Length/Equivalent Diameter, Ratio. 

Hybrid Fibers: The combination of macro and micro fibers in a mix design containing 

fibers for Portland cement concrete.  

 

  715.3.2-Materials:  Fibers shall be synthetic Type III in accordance with ASTM C1116 

and ASTM D7508.  Hybrid fibers shall be required for use in bridge decks. 

 

  715.3.3 Fibers for Post Crack Tensile and Flexural Capacity, and Plastic Shrinkage 

Cracking Control:  Fibers shall meet the requirements of Table 715.3.3 unless solely intended 

for plastic shrinkage cracking control which shall only be required to meet the requirements of 

the crack reduction ratio of Table 715.3.3.  
 

TABLE 715.3.3 

Required Hardened Fiber-Reinforced Concrete 

Properties 
Specification Requirement 

Equivalent Flexural Strength ƒe  150
150 , min.  a   ASTM C1609 b 150 psi. 

Equivalent Flexural Strength Ratio  𝑅𝑇,150
150 , min.  a   ASTM C1609 b 25%  

Crack Reduction Ratio, (CRR), min. reduction ASTM C1579 ≥ 85% 
 

a  The specimens shall be tested when the concrete ultimate flexural strength at peak stress (fp) is a minimum 

of 650 psi.  For 6 inch by 6 inch by 20 inch beam containing fibers the maximum allowable net deflection 

value of L/150 of the 18 inch span length is 0.12 inches.  
b  ASTM C1609 will use roller supports that meet the requirements of ASTM C1812. 

 

715.4-CONCRETE REPAIR MATERIALS: 

  715.4.1-Cementitious and Polymer-Modified Materials for Concrete Repairs:  

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 

 

  Material to be used in concrete repair applications shall be evaluated through AASHTO 

Product Evaluation and Audit Solutions and meet the requirements in Table 715.4.1. In 

addition, their audit status must remain active with the AASHTO Product Evaluation and Audit 

Solutions policy regarding periodic re-testing as required by the program. Product submittals 

shall include: a completed Form HL-468 (available on the WVDOH Materials Division Web 

Page), a copy of the technical data sheet, the current Material Safety Data Sheet (MSDS), and 

the results of AASHTO Product Evaluation and Audit Solutions evaluation. Any incomplete 
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submittals will not be evaluated for inclusion on WVDOH approved list of concrete patching 

Materials. 

 

  715.4.2-Polymer Concrete Materials for Concrete Repairs:  

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 

 

  A Polymer Product is a composite material formed by polymerization of a monomer and 

an aggregate mixture, in which the polymerized monomer acts as the sole binder for the 

aggregate. Polymer concrete uses a polymer binder in place of Portland cement. These 

materials are required to be evaluated through AASHTO Product Evaluation and Audit 

Solutions and meet the requirements in Table 715.4.2. In addition, their audit status must 

remain active with AASHTO Product Evaluation and Audit Solutions policy regarding 

periodic re-testing as required by the program. Product submittals shall include: a completed 

Form HL-468 (available on the WVDOH Materials Division Web Page), a copy of the 

technical data sheet, the current Material Safety Data Sheet (MSDS), and the results of 

AASHTO Product Evaluation and Audit Solutions evaluation. Any incomplete submittals will 

not be evaluated for inclusion on WVDOH approved list of patching Materials. 

 

715.9-WARNING DEVICES: 

  715.9.2-Signs:  

 

 DELETE THE CONTENTS OF THE SECOND PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 

 

  All references herein to ASTM specification D4956 shall be interpreted as referencing 

version D4956–11a. Any portion of this specification which is in contradiction to ASTM 

D4956 shall supersede ASTM D4956. All references herein to AASHTO specification M268 

shall be interpreted as referencing version M 268-10. Any portion of this specification which 

is in contradiction to AASHTO M 268 shall supersede AASHTO M 268. All retroreflectivity 

values referenced herein shall be are in units of cd/fc/ft2. All “matched component” references 

herein shall be interpreted as referencing the retroreflective sheeting manufacturer’s 

recommended inks and overlay films to be used for manufacturing purposes with the 

manufacturer’s sheeting. All APL references herein shall be interpreted as referring to the 

Division’s Approved Products List (APL) for Retroreflective Sheeting. All CSS references 

herein shall be interpreted as referring to the Division’s Central Sign Shop (CSS) internal sign 

manufacturing facility in Charleston, WV.  

 

 715.9.2.9-Approval Processes: 

 715.9.2.9.1-Retroreflective Sheeting Materials & Matched Components 

 715.9.2.9.1.1-Independent Test Results: 

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 
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 In order for the material to be evaluated and considered for approval, independent test 

results must be supplied by the manufacturer demonstrating the sheeting material’s 

conformance with the requirements specified within the applicable Section 715.9.2.1, 

715.9.2.2, 715.9.2.3, or 715.9.2.4, with the exception of the requirements specified in the 

“Shelf Life”, “Backing Class”, and “Durability” subsections. The independent test results 

shall include accelerated outdoor weathering test results conducted in conformance with 

ASTM D4956. Artificial accelerated lab weathering shall not be accepted except for 

materials intended for work zone applications. Materials intended for work zone 

applications shall include all Type ASTM-VI materials and shall include, but may not be 

limited to, other “Type” materials intended for use on plastic posts, tubes, barricades, 

drums, cones, and channelizer cones, including “permanently” installed plastic posts and 

tubes. However, any approval granted based on the results of artificial accelerated lab 

weathering shall be provisional in nature and noted as such on the APL. As a condition of 

the acceptance of artificial accelerated lab weathering results in lieu of accelerated outdoor 

weathering results, the accelerated outdoor weathering process shall be ongoing at the time 

of issuance of the provisional approval. In addition, the material manufacturer shall submit 

the standard outdoor weathering test results to the WVDOH within nine (9) months after 

the effective date of the provisional approval for Type 852 ASTM- VI materials, and within 

fifteen (15) months after the effective date of the provisional approval for all other material 

“Types”. AASHTO Product Evaluation and Audit Solutions results shall be considered 

acceptable for meeting the accelerated outdoor weathering test results requirement. 

 

  715.9.3-Channelizing Devices:  

 

 DELETE THE CONTENTS OF THE SECOND PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 

 
  Devices which are included as part of the AASHTO Product Evaluation and Audit 

Solutions, and for which an APL is maintained, shall be evaluated as part of the AASHTO 

Product Evaluation and Audit Solutions in order to be considered for approval. 

 

 715.9.3.9-Product Submission and Approval: 

 

 DELETE THE CONTENTS OF THE SECOND PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 

 
 The manufacturer should include all relevant documentation and information, 

including but not limited to product data sheets, product flyers, manufacturer product 

specifications and recommendations, product bulletins, engineering drawings, AASHTO 

Product Evaluation and Audit Solutions results, and crash testing performance 

documentation. 

 

  715.9.6-Portable Sign Stands: 

 715.9.6.1-Product Submission and Approval: 

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 



 

 

51 

FOLLOWING: 

 

 Stands to be considered for inclusion on the Division’s Approved Products List (APL) 

shall be submitted to the Materials Division following the current procedures specified in 

MP 106.00.02. The Division maintains an APL of MASH compliant stands only. Stands 

utilized based on compliance with NCHRP-350 are not required to be listed on an APL. 

 The manufacturer should include all relevant documentation and information, 

including but not limited to Product Data Sheets, Product Flyers, Manufacturer Product 

Specifications, Product Bulletins, Engineering Drawings, and crash testing performance 

documentation. The crash testing performance documentation to be submitted shall be in 

accordance with official guidance issued by the WVDOH.  

 The stands shall be evaluated as per MP 715.09.20, “Standard Method for Determining 

the Stability of Portable Sign Stands.” 

 Approvals of stands may be rescinded based on performance on Division projects 

determined to be non-compliant with these specifications. 

 

715.11-ENGINEERING FABRIC: 

  715.11.2-Acceptance:   

 

 DELETE THE CONTENTS OF THE FIRST PARAGRAPH IN THE SUBSECTION 

AND REPLACE WITH THE FOLLOWING: 

 

  All engineering fabric shall be approved before use. AASHTO Product Evaluation and 

Audit Solutions data shall be furnished for the engineering fabric to be approved. The data 

must be for the current 3-year cycle for the manufacturer or private labeler providing the 

material. The engineering fabric shall have a manufacture date within the current three-year 

AASHTO Product Evaluation and Audit Solutions evaluation cycle of the manufacturer’s, or 

private labeler’s facility providing the material. The manufacturer or private labeler must be 

listed as AASHTO Product Evaluation and Audit Solutions compliant for the current calendar 

year or be listed as compliant for the previous calendar year and have an application for audit 

during the current year. 

 

715.14-ELASTOMERIC BEARING PADS: 

  715.14.2-Approval for Bearing Pads Without Shims:   

 

 DELETE THE CONTENTS OF THE SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 

 

  Bearing pads that do not include shims or internal stiffeners will only be accepted using 

AASHTO Product Evaluation and Audit Solutions results and a certificate of compliance.  
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715.40-PAVEMENT MARKING MATERIAL: 

  715.40.2-Preformed Intersection Traffic Markings (Type V Material): 

 715.40.2.3-Approved Products Listing:   

 

 DELETE THE FIRST PARAGRAPH OF THE SUBSECTION AND REPLACE WITH 

THE FOLLOWING: 

 

 Material approvals are based on results from AASHTO Product Evaluation and Audit 

Solutions evaluation program and/or WVDOH field evaluation tests. Approvals may also 

be granted or rescinded based on actual performance on WVDOH projects. A list of 

approved materials, code numbers, and approved Contractor personnel may be obtained by 

contacting:  

 

  715.40.4-Temporary Pavement Marking Tape (Types VIIB and VIIC): 

 715.40.4.2-Temporary Pavement Markings (Type VIIB): 

 715.40.4.2.1-Requirements: 
 

 DELETE THE FIRST PARAGRAPH IN BULLET xi OF THE SUBSECTION AND 

REPLACE WITH THE FOLLOWING: 
 

xi. Approved Products Listing (APL): Approvals are based on results from AASHTO 

Product Evaluation and Audit Solutions evaluation program and/or WVDOH field 

evaluation tests. Approvals may also be granted or rescinded based on actual 

performance on WVDOH projects. A list of approved suppliers and their code 

numbers may be obtained by contacting: 

 

 715.40.4.3-Temporary Pavement Markings (Type VIIC): 

 715.40.4.3.1-Requirements: 

 

 DELETE THE FIRST PARAGRAPH IN BULLET xii OF THE SUBSECTION AND 

REPLACE WITH THE FOLLOWING: 

 

xii. Approved Products Listing (APL): Approvals are based on results from AASHTO 

Product Evaluation and Audit Solutions evaluation program and/or WVDOH field 

evaluation tests. Approvals may also be granted or rescinded based on actual 

performance on WVDOH projects. A list of approved suppliers and their code 

numbers may be obtained by contacting: 
 

  715.40.6-Raised Pavement Markers (RPM’s): 

 715.40.6.1-Type P-2 Markers: 

 715.40.6.1.1-Casting Requirements: 
 

 DELETE THE FIRST PARAGRAPH IN BULLET j OF THE SUBSECTION AND 

REPLACE WITH THE FOLLOWING: 
 

j. Castings shall have fully completed evaluation on the AASHTO Product Evaluation 

and Audit Solutions test deck in a location having a similar climate to West Virginia. 
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Upon review, the performance of the castings on the test deck shall meet or exceed 

the historical performance of other industry standard castings approved by the 

WVDOH. This determination shall be made solely by the WVDOH. 

 

 715.40.6.1.2-Lens Requirements: 
 

 DELETE THE FIRST PARAGRAPH IN BULLET m OF THE SUBSECTION AND 

REPLACE WITH THE FOLLOWING: 
 

m. Lenses shall have fully completed evaluation on the AASHTO Product Evaluation 

and Audit Solutions test deck in a location having a similar climate to West Virginia. 

Upon review, the performance of the lenses on the test deck shall meet or exceed the 

historical performance of other industry standard lenses approved by the WVDOH. 

This determination shall be made solely by the WVDOH. 
 

 715.40.6.1.4-Product Submission and Approval: 
 

 DELETE THE CONTENTS OF SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 
 

 Type P-2 marker castings and/or lenses to be considered for inclusion on the WVDOH 

Approved Products List (APL) shall be submitted to the Materials Division following the 

current procedures specified by the Materials Division. The manufacturer may contact the 

Traffic Engineering Division for verification. The manufacturer should include all relevant 

documentation and information with this form, including but not limited to Product Data 

Sheets, Product Flyers, Manufacturer Product Specifications, Product Bulletins, 

Engineering Drawings, AASHTO Product Evaluation and Audit Solutions results, and the 

independent testing facility test results described herein.  

 In addition to the above, the WVDOH may also require that the casting and/or lens 

product(s) submitted for evaluation be field tested in one or more locations in West 

Virginia in order to validate the acceptable performance of the product(s). This field testing 

shall typically be a minimum of six months to one year in duration including a full winter 

season. Specific details related to this testing, such as locations and quantities, shall be 

determined by the WVDOH.  

 All submitted information will be forwarded to the WVDOH Traffic Engineering 

Division, which will in turn contact and work directly with the manufacturer during the 

evaluation process. The Traffic Engineering Division will evaluate all submitted literature 

and documentation for compliance with the specified requirements as well as satisfactory 

performance on the AASHTO Product Evaluation and Audit Solutions test deck. The 

Traffic Engineering Division may also arrange for the manufacturer to furnish test samples 

and arrange for the product to be installed for field testing as previously described. After 

the evaluation is complete, the Traffic Engineering Division will inform the Materials 

Division in writing of the outcome of its evaluation. 

 

 715.40.6.2-Type R-4 Markers: 

 

 DELETE THE FIRST PARAGRAPH IN BULLET q OF THE SUBSECTION AND 
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REPLACE WITH THE FOLLOWING: 
 

q. The markers shall have fully completed evaluation on the AASHTO Product 

Evaluation and Audit Solutions test deck. Upon review, the performance of the 

markers on the test deck shall meet or exceed the historical performance of 

other industry standard Type R-4 markers approved by the WVDOH. This 

determination shall be made solely by the WVDOH. 

 

  715.40.6-Raised Pavement Markers (RPM’s): 

 715.40.6.2-Type R-4 Markers: 

 715.40.6.2.2-Product Submission and Approval: 
 

 DELETE THE CONTENTS OF SUBSECTION AND REPLACE WITH THE 

FOLLOWING: 
 

 Type R-4 markers to be considered for inclusion on the WVDOH Approved Products 

List (APL) shall be submitted to the Materials Division following the current procedures 

specified by the Materials Division. The manufacturer may contact the Traffic Engineering 

Division for verification. The manufacturer should include all relevant documentation and 

information with this form, including but not limited to Product Data Sheets, Product 

Flyers, Manufacturer Product Specifications, Product Bulletins, Engineering Drawings, 

AASHTO Product Evaluation and Audit Solutions results, and the independent testing 

facility test results described herein.  

 In addition to the above, the WVDOH may also require that the markers submitted for 

evaluation be field tested in one or more locations in West Virginia in order to validate the 

acceptable performance of the product(s). This field testing shall typically be a minimum 

of six months to one year in duration including a full winter season. Specific details related 

to this testing, such as locations and quantities, shall be determined by the WVDOH.  

 All submitted information will be forwarded to the WVDOH Traffic Engineering 

Division, which will in turn contact and work directly with the manufacturer during the 

evaluation process. The Traffic Engineering Division will evaluate all submitted literature 

and documentation for compliance with the specified requirements as well as satisfactory 

performance on the AASHTO Product Evaluation and Audit Solutions test deck. The 

Traffic Engineering Division may also arrange for the manufacturer to furnish test samples 

and arrange for the product to be installed for field testing as previously described. After 

the evaluation is complete, the Traffic Engineering Division will inform the Materials 

Division in writing of the outcome of its evaluation. 

 


