West Virginia
Department of Transportation

Contracts Awarded by Project Type

Award Date Range: 01/01/2022 To 12/31/2022

Federal State
Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
Project Type: Delta
2021000114 DMO0018C S354-19-8.83 00 $149,076.00 05/31/2022 Slate Rd
Total for Project Type (D): $149,076.00 Number of Projects: 1
Project Type: Feeder
2013001233 FC3951G STP-0015(096)DTC ~ S342-15-11.34 00 $2,041,654.16  04/28/2022 VALLEY HEAD T-BEAM
2013001238 FC3948G  STP-1670(003)DBC  S321-N16/70-0.02 00 $4,324,271.87  08/23/2022 FOURTH STREET ARCH BR
2017001357 FC3949G TAP-2017(156)D U325-FAI/RM-7. 00 $624,033.00 10/24/2022 FAIRMONT SIDEWALK
2018000107 FC3974G HWI-0016(314)D S307-16-25.62 00 $760,357.79 12/01/2022 Philip Run Bridge
2018000162 FC3961G HWI-0007(311)D S352-7-11.18 00 $2,363,248.37 12/21/2022 WADE BRIDGE
2020000065 FC3937G NHPP-0019(512)D U331-19-11.44 00 $5,478,899.91 07/15/2022 UNIVERSITY AVE - CAMPUS DRIVE
2020000355 FC3947G CMAQ-0019(484)D S341-19-23.52 00 $270,763.00 08/26/2022 MAPLE FORK RD TRAFFIC SIGNAL
2020000386 FC3933G CMAQ-0007(301)D S$339-7-13.10 00 $670,741.80 04/28/2022 MAIN ST-KINGWOOD TRAFFIC
SIGNALS +2
2020000393 FC3956G CMAQ-0025(138)D S320-25-2.46 00 $1,013,000.00 11/07/2022 FIRST AVE NITRO TRAFFIC SIGNALS +4
2020000665 FC3938G STP-0003(284)D S332-3-21.37 00 $755,150.02 04/28/2022 KEENAN RD
2020000669 FC3943G STP-0041(087)DTC ~ S334-41-21.06 00 $1,393,583.48 07/28/2022 WEBSTER RD
2020000685 FC3934G STP-0068(188)D S354-68-3.93 00 $1,361,431.73  04/28/2022 Belleville - Lubeck Rd
2020000686 FC3942G STP-0068(189)DTC ~ S318-68-0.00 00 $1,911,559.60 08/01/2022 Washington St +1
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Contracts Awarded by Project Type

Award Date Range: 01/01/2022 To 12/31/2022

Federal State

Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
2020000716 FC3936G STP-0019(505)D S304-19-27.56 00 $817,793.38  06/03/2022 BULLTOWN-FALLS MILL RD
2020000764 FC3957G NHPP-0219(377)D S347-219-21.92 00 $358,899.45 11/07/2022 THOMAS - PIERCE
2020000815 FC3966G STP-0062(865)D S340-62-18.82 00 $1,287,067.10 12/01/2022 BUFFALO RD
2020000827 FC3944G STP-0101(004)D S306-101-0.00 00 $413,508.98 09/28/2022 29th Street Rd
2020000835 FC3945G STP-0044(036)D S323-44-10.87 00 $935,551.75 08/01/2022 Micco-Rossmore
2020000843 FC3939G NHPP-0219(386)D S347-219-2.00 00 $376,552.50 06/03/2022 Porterwood - Moore Station
2020000844 FC3935G STP-0066(077)D S338-66-10.25 00 $416,600.68 04/28/2022 Cold Run - Cass
2020000882 FC2012K NHPP-0527(011)D S306-527-0.01 00 $10,284,462.00 12/21/2022 Robert C. Byrd Bridge
2020000910 FC3959G STP-0062(869)D S340-62-19.43 00 $218,463.00 12/01/2022 BUFFALO RD
2020000923 FC3960G CARB-0003(290)D S303-3-38.12 00 $594,735.00 12/01/2022 SYLVESTER - WHITESVILLE
2020000927 FC3950G STP-0058(003)DTC ~ S317-58-2.51 00 $523,280.00 09/28/2022 COST AVE +2
2020000947 FC3940G NHPP-0250(276)D S352-250-3.44 00 $92,699.00 06/29/2022 Hundred +1
2020000964 FC3946G NHST-0016(292)D U383-ADA-21 00 $392,820.00 07/28/2022 WV 16 Ellenboro ADA +12
2021000019 FM2978C S354-14-26.76 00 $598,234.00 04/28/2022 Highland Avenue
2021000791 FC3958G STP-0018(138)DTC ~ S348-18-25.28 00 $1,530,164.99 11/07/2022 Hickman Run Rd - Greenwood Rd
2021000836 FC3952G HSIP-0705(020)D U331-705-0.18 00 $349,857.00 11/14/2022 PATTESON DR RRFB
2022280021 FC3953G STBG-0019(527)D S328-19-31.41 00 $967,875.00 11/07/2022 Dunns - Flat Top Rd
2022410022 FC3954G NHPP-0054(033)D S341-54-7.10 00 $1,738,152.00 11/07/2022 Lester - Sophia + 1
2022430009 FC3963G STBG-0016(310)D S343-16-4.68 00 $2,558,453.66 12/21/2022 Smithville-Goff
2022500002 FC3955G STBG-0075(018)D S350-75-7.18 00 $1,027,572.80 11/07/2022 Buffalo Creek - Shoals

Total for Project Type (F):

$48,451,437.02

Number of Projects: 33

February 13, 2024

Page 2 of 11



Contracts Awarded by Project Type

Award Date Range: 01/01/2022 To 12/31/2022

Federal State

Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
Project Type: S State Local Service
2010000960 SC3918G  STP-1925(001)DTC  S331-19/25-0.55 00 $2,162,808.37 12/01/2022 MORRIS BUILDERS BR+1
2014000945 SC3898G  STP-0040(073)DTC ~ S335-40-0.04 00 $1,078,245.00 08/23/2022 ELBYS BR O/L
2015000656 SC3913G STP-0065(810)D S330-65/16-0.06 00 $2,999,002.55 11/10/2022 Caney Branch Bridge
2016000428 SM8261C S320-15-13.21 00 $717,707.52  04/28/2022 Middle Fork Bridge
2016000957 SC3890G  STP-0016(275)DBC  S327-16-0.42 00 $2,143,749.92  06/09/2022 CROOKED CREEK BR
2016000974 SC3899G STP-0108(004)DBC S321-10/8-2.42 00 $978,036.37 08/23/2022 FREEMANSBURG ARCH
2017001650 SC3912G PROT-0009(267)D U313-9-19.89 00 $4,402,565.41 12/01/2022 FRIARS HILL ROAD SLIP #1
2018000052 SC3676C NFA-2317(300) S303-85/23-0.01 00 $485,051.44 03/01/2022 Pond Fork Bridge
2018000066 SC3682C NFA-2317(305) S327-35/10-5.43 00 $1,732,069.00 08/24/2022 Capehart Bridge
2020000103 SC3916G HSIP-2020(066)DTC  S319-18-0.49 00 $393,255.75 07/28/2022 Daniels Road
2020000237 SC3678C NFA-2317(287) S336-28/3-0.09 00 $1,506,769.50 03/24/2022 Roy Gap Rd
2020000382 SC3905G  STP-0510(005)DBC ~ S304-5/10-0.67 00 $2,718,679.44 11/07/2022 BURNSVILLE T-BEAM BR
2020000719 SC3902G STP-0015(118)D S321-15-0.00 00 $515,099.72  09/28/2022 GEORGETOWN RD
2020000809 SC3908G  STP-0060(379)D S320-60-16.75 00 $1,325,258.10 05/02/2022 WASHINGTON ST E
2020000821 SC3892G  STP-0011(173)D S302-11-5.13 00 $756,183.70 04/28/2022 Inwood-Tabler Station
2020000878 SC3914G STP-1629(001)D S306-160/29-0.00 00 $873,764.00 12/01/2022 Madison Ave +2
2020000879 SC3915G  STP-0311(015)D S306-31/1-0.00 00 $258,232.00 12/01/2022 PEYTON STREET +2
2020000885 SC3907G  STBG-0010(303)D U302-10-0.00 00 $664,405.00 12/01/2022 Martinsburg ADA Ramps +5
2020000889 SC3893G NHPP-0340(071)DTC U319-340-0.39 00 $897,900.00 06/29/2022 BOLIVAR - HARPERS FERRY +2
2020000931R1 SC3894G STP-0023(055)D S326-23-7.18 00 $280,000.00 08/23/2022 Cameron +8
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Contracts Awarded by Project Type

Award Date Range: 01/01/2022 To 12/31/2022

Federal State

Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
2020000936 SC3896G STP-0100(158)D S331-100-0.00 00 $556,500.00 08/23/2022 HOLLAND AVE +1
2020000938 SC3903G STP-0025(140)D S317-25-3.46 00 $1,299,159.00 09/28/2022 NORTH STREET CAR WAY +2
2020000946 SC3895G STP-0034(088)D S348-34-0.00 00 $110,600.00 06/29/2022 Gorrells Run Rd +2
2020000980 SC3891G STP-6127(001)DTC ~ U310-61/27-0.00 00 $1,347,659.00 06/09/2022 THIRD AVE +9
2020001621 SM8263C S315-507-0.30 00 $912,989.55 09/28/2022 Cove Rd
2021000174 SC3889G STP-0003(295)D S314-3-2.76 00 $457,777.50 05/31/2022 Millesons Mill Br
2021000750 SC3683C STP-0061(419)D S320-61-21.40 00 $9,300,698.00 12/01/2022 58th St - 40th St
2021200005 SC3679C S320-060-11.67 00 $378,147.00 07/11/2022 PARK PLACE DEVELOPMENT SIGNALS
2021230001 SC3680C FEMA- 4605 (000) E323- 3/19- 0.11 00 $699,550.20 04/28/2022 SAWMILL ROAD SLIDE
2021260002 SC3909G STBG-0005(180)D S326-5-3.88 00 $1,736,627.13 11/07/2022 Big Wheeling Creek
2021410004 SC3901G STBG-0307(011)D S341-307-1.32 00 $606,871.60 09/28/2022 Daniels - Grandview Road
2021540007R1 SC3897G HSIP-0031(053)DTC ?354- 031/00 7.75 00 $351,706.66  12/01/2022 DEERWALK HIGHWAY HFST

1
2022140012 SC3917G STP-0127(014)D S314-127-0.00 00 $2,335,747.35 12/01/2022 North River - Virginia
2022210009 SC3911G STBG-0019(528)D S321-19-22.08 00 $1,201,875.90 12/01/2022 Homewood-Weston Rd
2022260005 SC3900G STBG-0250(285)D S326-052/56-0.08 00 $986,259.00 10/05/2022 Fostoria Ave Bridge
2022540004 SC3677C NFA-2617(200) S354-95/1-0.01 02 $1,438,184.50 04/28/2022 MOWISH PROPERTY DRAINAGE
Total for Project Type (S): $50,609,135.18 Number of Projects: 36

Project Type: Truckline
2016000961R1 TC3225G STP-0060(328)DBC ~ S313-60-41.35 00 $5,645,000.00 09/28/2022 CLIFFORD FAMILY MEMORIAL BR
2016000998 TC3265G STP-0085(079)DBC ~ S355-85-4.09 00 $1,938,902.00 09/28/2022 RALSTON BRANCH BR NO 2
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Contracts Awarded by Project Type

Award Date Range: 01/01/2022 To 12/31/2022

Federal State

Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
2017001549 TC3281G NH-0016(308)D S324-16-22.12 00 $1,332,198.09 11/17/2022 COALWOOD BRIDGE
2017001581 TC3244G STBG-0016(400)D S324-16-6.40 00 $2,491,015.55 12/27/2022 NEWHALL ARCH #1
2017001582 TC3245G STBG-0016(401)D S324-16-6.50 00 $2,443,536.44  12/27/2022 NEWHALL ARCH #2
2017001590 TC3192C STP-0016(300)D S324-16-9.45 00 $1,612,978.90 01/19/2022 BIG CREEK ARCH
2018000040 TC3193C NFA-2317(344) S317-9-0.32 00 $2,738,542.74  12/21/2022 WILSONBURG T-BEAM
2018000067 TC3197C NFA-2317(301) S327-62-48.81 00 $2,542,804.58 12/22/2022 Letart Concrete T-Beam
2019000901 TC3220G STP-0050(421)D S312-50-0.01 $507,364.00 03/01/2022 Gormania Bridge
2019001092 TC3232G STBG-0010(302)D U306-10-17.18 00 $13,551,000.00 11/18/2022 HAL GREER BLVD
2020000239 TC3195C NFA-2317(288) S$338-219-17.47 00 $160,083.86 12/21/2022 Price Hill Rockfall
2020000387 TC3222G CMAQ-0039(416)D S338-39-21.80 00 $696,600.00 06/09/2022 MARLINTON TRAFFIC SIGNALS +2
2020000417 TC3246G CMAQ-0250(267)D S325-250-6.20 00 $5,911,000.00 12/22/2022 FAIRMONT CBD TR SIG +23
2020000674 TC3226G STP-0039(417)D S313-39-8.26 00 $982,975.30 05/31/2022 HIGHLAND TRACE RD
2020000697 TC3247G STP-0050(412)D S339-50-9.25 00 $2,464,462.35 12/21/2022 ROCKY DR - COOL SPRINGS PARK
2020000820 TC3224G STP-0050(413)D S314-50-8.20 00 $476,187.70 05/31/2022 Romney +1
2020000840 TC3230G STP-0219(385)D S342-219-19.51 00 $504,102.36  04/28/2022 BECKYS CRK-HUTTONSVILLE
2020000841 TC3243G STP-0033(430)D S336-33-29.94 00 $414,829.75 11/07/2022 Buffalo Hills - Franklin
2020000845 TC3221G STP-0033(431)D S342-33-31.69 00 $781,562.50 04/28/2022 Harman Rd
2020000892 TC3228G STP-0052(355)DTC ~ U324-52-27.24 00 $903,407.00 08/26/2022 Kimball - Maybeury RD +19
2020000937 TC3234G STP-0119(484)D S346-119-8.00 00 $181,073.00 09/28/2022 WEST MAIN ST
2020000976 TC3231G STP-0033(435)D U336-33-0.01 00 $313,900.00 06/29/2022 Tucker-Pendleton ADA Ramps
2021000115 TM1599M S337-16-5.94 00 $137,205.00 04/28/2022 Cloverdale - Saint Marys Rd
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Contracts Awarded by Project Type

Award Date Range: 01/01/2022 To 12/31/2022

Federal State

Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
2021000146 TC3223G STP-0020(368)D S345-20-16.70 00 $4,981,129.60 05/31/2022 BARKSDALE - SANDSTONE
2021000344 TC3236G STP-0033(442)D S311-33-6.54 00 $1,174,571.50 10/05/2022 NORMANTOWN-GLENVILLE RD
2021000565 TM1447C S340-35-7.39 00 $1,349,023.11 03/07/2022 O/PCO15-CO 24
2021000813 TC3227G HSIP-0119(489)D S344-119-7.21 00 $173,546.75 06/29/2022 WALTON HFST
2021000820 TM1448C S338-219-22.54 00 $345,160.00 02/10/2022 Lower Elk Mtn
2021280003 TC3229G NHPP-0052(366)DTC S328-52-0.00 00 $1,209,845.80 08/04/2022 Coaldale - Bramwell Road
2021300001 TC3240G CARB-0052(555)D S330-52-20.55 00 21 $564,471.00 11/28/2022 WILLIAMSON ADA
2022010005 TC3241G STBG-0250(286)D S301-250-5.76 00 $1,003,102.35 12/01/2022 Belington-Tenmile Rd
2022290003 TC3238G STBG-0050(423)D S329-50-0.00 00 $965,640.15 11/10/2022 Grant County - Skyline Resurface
2022360009 TC3242G NHPP-0033(445)D S336-33-49.66 00 $769,921.00 12/01/2022 Westside - Va State Line
2022370006 TM1451C S337-16-4.67 00 $1,603,336.00 12/21/2022 Cloverdale - Saint Marys

Total for Project Type (T): $62,870,478.38 Number of Projects: 34

Project Type: Unclassified
2014000648 UC3102G  TEA-2014(107)D U354-PAR/KE-13.00 $1,359,864.00 11/17/2022 PBURG POND RUN TRL & BR
2015000665 UC3085G  TAP-2014(231)D U313-RUP/ER-3.00 $147,601.00 05/31/2022 RUPERT SIDEWALKS 2014
2016000670 UC3104G NRT-2015(248)D U354-MOU/NT-2. 00 $92,929.00 11/07/2022 MOUNTWOOD PARK ATV TRAIL
2016000774 UC3091G  TAP-2018(209)DTC U343-PEN/NS-2. 00 $105,599.90 04/28/2022 PENNSBORO STREETSCAPE
2016000779 UC3106G  TAP-2015(263)D U317-SHI/NN-8. 00 $156,446.00 11/07/2022 SHINNSTON DWNTWN SIDEWALK
2016000790 UC3096G  TAP-2019(230)D U343-HAR/RI-3. 00 $254,258.80 06/29/2022 Harrisville SW IMPVM Phase Il
2016000805 UC3109G  TAP-2015(293)D U310-MTH/OP-2.00 $110,792.58 08/23/2022 Mt Hope Streetscape 2015
2017000097 UC3086G  TAP-2016(321)D U317-SHI/NN-9 .00 $156,446.00 08/23/2022 SHINNSTON SIDEWALK
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Award Date Range: 01/01/2022 To 12/31/2022

Federal State
Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
2017000183 UC3101G  TAP-2016(355)D U310-WHI/TE-1.00 $656,150.00 12/13/2022 White Oak Rail Trail Lighting
2017001358 UC3099G  TAP-2017(153)DTC U310-SMI/TH-2. 00 $399,511.65 10/21/2022 Smithers Michigan Ave Streetscape
2019000506 UC3047G  HSIP-2019(182)DTC  U317-RDWI/AY-1. 00 $1,509,502.00 03/01/2022 RDWY DEPARTURE IMP PROJ +8
2020001411 UC3100G  NRT-2019(233)D U306-BCF/SP-1. 00 $163,455.60 11/15/2022 BEECH FK ST PARK FITNESS TRL SYS
2021000065R1 UC3073G  TAP-2015(298)D U328-PRI/NC-8. 02 $246,332.18 03/29/2022 Princeton Thorn St South
2021000845 UC3107G  TAP-2020(246)D U313-RAI/NE-8. 00 $357,045.76  12/01/2022 Rainelle Main Street
2022170009 UC3110G NRT-2016(369)D U317-NBE/ND-2. 00 $137,553.50 09/28/2022 NORTH BEND RAIL TRL
2022240002 UC2992M  HIP-2023(024)D S324-HAL/E-0.00 00 $500.00 11/22/2022 Hale Street Bridge
Total for Project Type (U): $5,853,987.97 Number of Projects: 16
Project Type: X Expressway
2006000306 XC2243Y NHPP-0771(055)D U328-77-0.01 00 $3,049,660.05 09/28/2022 I-77 SIGNING
2014000287 XC2332K NHPP-0484(334) X342-H-40.21 05 $49,488,494.00 06/28/2022 WV 72 1/C - PARSONS
2015000093R1 XC2350W  NHPP-0642(164)DTC S320-64-57.54 00 $27,420,996.50 03/01/2022 CARTER BR - BROOKS ST I/C
2016000516 XC3107G HSIP-0002(570)DTC ~ U354-2-27.56 00 $1,502,517.08 06/09/2022 Corbitt Hill Rd Turn Lane
2017000545 XC3149G NHPP-0002(578)DTC U335-2-2.13 00 $31,900,000.00 08/04/2022 Wheeling Streetscape
2017001491 XC3145G NHPP-0121(132) X324-121-20.05 10 $147,618,567.22  05/11/2022 WELCH - WV 16 I/C
2018000503 XC2354W  STBG-0064(406) U306-64-31.65 00 $32,346,000.00 06/03/2022 CULLODEN INTERCHANGE
2018001176 XC3117G STBG-0022(341)D S305-22-3.02 00 $1,482,621.00 08/26/2022 ROBERT BYRD MEM BR
2019000306 XC2060Z NHPP-0811(138)DTC U302-81-8.16 00 $5,770,378.40 05/02/2022 Tabler Station I/C Improvements
2020000013 XC2331K NHPP-0019(478)DTC S328-19-5.41 00 $2,221,860.00 06/09/2022 War Veterans of Mercer Co Mem Br
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Contracts Awarded by Project Type

Award Date Range: 01/01/2022 To 12/31/2022

Federal State

Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
2020000062 XC2334K NHPP-0050(377)DTC S309-50-1.30 00 $3,388,543.62 12/21/2022 Greenwood - Arnolds Run
2020000075 XC2326K NHPP-0048(062)DTC S312-48-8.69 00 $6,283,965.00 08/01/2022 RT 93 SCHERR OVERPASS
2020000357 XC3118G CMAQ-0019(483)D S334-19-11.31 00 $482,800.00 12/01/2022 SUMMERSVILLE TRAFFIC SIGNALS +1
2020000383 XC3114G CMAQ-0002(611)D S305-2-7.19 00 $747,500.40 11/07/2022 WELLSBURG TRAFFIC SIGNALS +2
2020000392 XC2349W  NHPP-0642(179)D S320-64-47.16 00 $2,424,000.00 05/31/2022 INSTITUTE LIGHTING
2020000429 XC2244Y HSIP-0460(067)D S328-77-0.04 00 $7,923,562.02 05/31/2022 EAST RIVER MTN - US 460
2020000448 XC2325K NHPP-0119(460)DTC S320-119-14.05 00 $6,275,600.35 08/04/2022 DAVIS CREEK - OAKWOOD
2020000471 XC2267T NHPP-0792(206)DTC S321-79-87.37 00 $5,339,632.00 04/28/2022 BURNSVILLE - ROANOKE RD
2020000473 XC2061z NHPP-0811(141)D S302-81-5.00 00 $2,420,372.44 12/21/2022 Inwood - Tablers Station
2020000488R1 XC20597 STPG-0811(142)DTC S302-81-2.20 00 $2,682,766.31 08/29/2022 Rest Area - Inwood
2020000491 XC2323K NHPP-0119(463)DTC  S323-119-3.50 00 $8,009,991.65 05/31/2022 Holden Br-Fountain Place Mall
2020000507 XC2049X NHPP-0068(182)DTC S331-68-9.84 00 $7,969,422.24 08/23/2022 CHEAT LAKE - COOPERS ROCK
2020000508 XC2324K NHPP-0055(049)DTC S316-55-11.20 00 $2,449,449.10 06/03/2022 MOOREFIELD-E MOOREFIELD
2020000518 XC2352W  NHPP-0644(228)DTC S313-64-171.31 00 $3,210,436.05 08/23/2022 LEWISBURG - GREENBRIER RVR
2020000524R1 XC2327K NHPP-0019(489)DTC S334-19-15.71 00 $1,037,394.90 09/28/2022 PEACH TREE ORCHARD - MUDDLETY
2020000544 XC2328K NHPP-0050(392)DTC S343-50-8.04 00 $5,764,599.35 07/28/2022 Bear Run - Ellenboro
2020000651 XC3112G NHPP-0002(559)DTC S326-2-7.85 00 $2,120,120.00 04/28/2022 Woodland - Cresap Rd
2020000798R2 XC2347W  NHPP-0641(416)DBC S306-64-26.45 00 $576,380.00 04/28/2022 CO 9 OP Bridges
2020000822 XC3108G NHPP-0340(069)DTC S319-340-9.50 00 $1,264,873.35 04/28/2022 CHARLES TOWN-HALLTOWN
2020001160 XC3105G HSIP-2022(001)D U399-RPM-22 00 $835,170.10 06/09/2022 2022 RPM
2020001209R2 XC2265T NHPP-0793(311)DBC S317-79-117.31 $766,830.00 06/03/2022 Anmoore Br O/P
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Award Date Range: 01/01/2022 To 12/31/2022

Contracts Awarded by Project Type

Federal State
Authorization Project Project Original Award o
Contract ID Number Number Number Amount Date Contract Description
2020001441 XC2080V  NHPP-0470(044)DBC S335-470-3.66 00 $3,758,208.00 12/01/2022 Elm Grove Bridges
2020001442R2 XC3080G  NHPP-0050(417)DBC S343-50-12.87 00 $485,000.00 05/11/2022 Larry Hacker Memorial Bridge
2020001629 XC2269T HWI-0793(309) U384-79-109.74 00 $62,455,000.00 12/01/2022 I-79 BRIDGE REHAB
2020001631 XC3084G  STP-2022(002)D S381-STR/IP-22 00 $1,948,250.00 03/24/2022 D-1 STRIPING
2020001632 XC3085G  STP-2022(003)D S382-STR/IP-22 00 $2,336,650.00 03/24/2022 D-2 STRIPING
2020001633 XC3086G  STP-2022(004)D S383-STR/IP-22 00 $1,885,000.00 03/24/2022 D-3 STRIPING
2020001634 XC3087G  STP-2022(005)D S384-STR/IP-22 00 $2,767,000.00 03/24/2022 D-4 STRIPING
2020001635 XC3088G  STP-2022(006)D S385-STR/IP-22 00 $2,520,000.00 03/24/2022 D-5 STRIPING
2020001636 XC3089G  STP-2022(007)D S386-STR/IP-22 00 $1,722,000.00 03/24/2022 D-6 STRIPING
2020001637 XC3090G  STP-2022(008)D S387-STR/IP-22 00 $2,024,000.00 03/24/2022 D-7 STRIPING
2020001638 XC3091G  STP-2022(009)D S388-STR/IP-22 00 $1,792,000.00 03/24/2022 D-8 STRIPING
2020001639 XC3092G  STP-2022(010)D S389-STR/IP-22 00 $1,937,000.00 03/24/2022 D-9 STRIPING
2020001640 XC3093G  STP-2022(011)D S390-STR/IP-22 00 $2,421,000.00 03/24/2022 D-10 STRIPING
2021000076 XC3111G HSIP-0033(437)D U349-33-0.02 00 $451,852.83  04/28/2022 CHILDERS RUN - KESLING SIGNALS +1
2021000077 XC3115G ~ CMAQ-0033(438)D U349-33-0.01 00 $220,460.60 11/07/2022 BRUSHY FORK ROAD TRAFFIC SIGNAL
2021000130R1 XC2263T HSIP-0792(306)D U304-79-49.40 00 $2,208,650.75 06/29/2022 SERVIA-BURNSVILLE RD
2021000807 XC2330K  HSIP-0048(068)D S312-48-0.00 00 $6,874,735.01  08/23/2022 COR H GRANT AESTHETIC GR
2021000814 XC2270T NHPP-0791(139)D U304-79-66.53 00 $3,819,768.50 12/21/2022 FLATWOODS I/C LIGHTING & SIGNAL
+3
2021000817 XC2329K  HSIP-0048(070)D U316-48-9.08 00 $7,860,197.50 05/31/2022 COR H HARDY AESTHETIC GR UPGR
+1
2021000838 XC3104G  NHPP-0019(513)D U341-19-2.99 00 $199,918.75 04/28/2022 McCULLOCH DRIVE LIGHTING
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2021000858 XC2351W  NHPP-0642(180)DTC S320-64-52.42 00 $18,647,037.50 08/24/2022 MACCORKLE AVE - OAKWOOD
2021050001 XC3110G HSIP-0022(078)D S305-22-3.60 00 $523,232.36  08/26/2022 US 22 WB HFST
2021350002 XC2078V STBG-0070(167)D S335-070/00-11.43 00 $8,222,620.00 11/07/2022 I-70 MINING PANEL 21 AND 22
2022010001 XC3109G HSIP-0033(443)D S301- 033/00-0.22 00 $518,518.00 08/15/2022 TALBOTT HILL HFST

22

2022030002 XC3120G HSIP-0119(599)D S303-119-13.29 00 $183,183.00 12/21/2022 DANVILLE HFST
2022060001 XC3116G NHPP-0002(808)D S306-2-14.28 00 $1,698,323.63 11/07/2022 Green Bottom - Mason County Line
2022160001 XC3106G NHPP-0048(065)DTC S316-48-24.12 00 $885,091.59 06/03/2022 BAKER-MCCAULEY BRIDGE
2022410002 XC2277C S341-64-120.70 00 $5,090,316.90 04/19/2022 I-77 - Airport Road
2022480004 XM1141C  NHPP-0002(815)D S348-2-2.83 00 $828,182.54 12/01/2022 Wells Hill Rd - Friendly
2022810001 XC3094G  STBG-2022(030)D S381-REC/AL-22. 00 $310,545.00 05/09/2022 D-1 Recall Striping
2022810008 XM1140C R081-REM/GR-23 00 $1,547,675.00 12/01/2022 D1 2023 REM GUARDRAIL
2022820001 XC3095G  STBG-2022(040)D S382-REC/AL-22. 00 $310,545.00 05/09/2022 D-2 Recall Striping
2022820015 XM1139C R082-REM/GR-23. 00 $2,192,246.25 11/07/2022 D2 2023 REM Guardrail
2022830001 XC3096G  STBG-2022(039)D S383-REC/AL-22. 00 $291,000.00 05/09/2022 D-3 Recall Striping
2022830006 XM1137C R083-REM/GR-23 00 $987,810.00 06/29/2022 D3 2023 REM Guardrail
2022840001R2 XC3097G  STBG-2022(038)D S384-REC/AL-22. 00 $389,762.50 08/12/2022 D-4 Recall Striping
2022840006 XM1143C R084-REM/GR-23 00 $1,513,087.98 11/07/2022 D4 2023 REM GUARDRAIL
2022850001 XC3098G  STBG-2022(037)D S385-REC/AL-22. 00 $269,345.00 05/09/2022 D-5 Recall Striping
2022850006 XM1142C R085-REM/GR-23 00 $843,313.39  06/29/2022 D5 2023 REM Guardrail
2022860001R2 XC3099G  STBG-2022(036)D S386-REC/AL-22. 00 $389,762.50 08/12/2022 D-6 Recall Striping
2022860006 XM1145C R086-REM/GR-23 00 $1,135,976.50 09/28/2022 D6 2023 Rem Guardrail
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2022870001 XC3100G  STBG-2022(035)D S387-REC/AL-22. 00 $291,000.00 05/09/2022 D-7 Recall Striping
2022870006 XM1138C R087-REM/GR-23 00 $754,331.17 08/01/2022 D7 2023 REM GUARDRAIL
2022880002 XC3101G  STBG-2022(034)D S388-REC/AL-22. 00 $245,880.00 05/09/2022 D-8 Recall Striping
2022890001R2 XC3102G  STBG-2022(033)D S389-REC/AL-22. 00 $401,260.00 08/09/2022 D-9 Recall Striping
2022890006 XM1144C R089-REM/GR-23. 00 $749,109.00 06/29/2022 D9 2023 REM GUARDRAIL
2022900001R2 XC3103G  STBG-2022(032)D S390-REC/AL-22. 00 $401,260.00 08/09/2022 D-10 Recall Striping
2022900006 XM1146C R090-REM/GR-22 00 $1,388,267.00 09/28/2022 D10 2022 REM Guardrail

Total for Project Type (X):

$535,469,876.88

Number of Projects: 79
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