
      

      

      

      

      

      

  8410

     2

   200

   500

      

      

      

      

      

      

      

      

      

      

      

        4

     8410

         

      680

                  

     1800       10

     1350       15

                  

                  

     1080       12

     3000       50

      500      100

                  

                  

                  

MAINTENANCE OF TRAFFIC NOTES

2.     Reflective sheeting on temporary traffic control devices shall be of new condition at the

        beginning of the project life.  Night visibility and legibility shall be maintained.

3.     Access to all houses and businesses shall be maintained at all times.

        NOTE:  Two-way, two-lane traffic must be maintained overnight, on weekends,

        and holidays with no more than one lift difference in elevations (2" %%p) between

        adjacent lanes.

4.     FLAGGER:  When work is performed at night with a flagger, the flagger stations shall

        be adequately illuminated.  This cost shall be paid for as part of Item 636014-001.

5.     TEMPORARY TAPE:  Any temporary tape shall be mechanically applied.  Solid

        lines shall have a 2" gap every 50 feet.

6.     NOTICE TO CONTRACTORS

        It is anticipated that other contractors will be working in this area, therefore it is 

        imperative that contractors be in strict coordination and agreement in reference to lane

        closures, working plans, and storage areas.  This plan shall be presented to the

        Engineer in writing for approval.

7.     EXISTING SIGNS AND DELINEATORS

        Any such existing facilities relocated, removed, or damaged by the Contractor

        shall be replaced to its original condition by  the Contractor at his expense as

        part of Item 636011-001, unless replaced by final signing.

8.     WHEN COVERING EXISTING SIGNS, THE CONTRACTOR HAS THE OPTIONS

        OF USING:

        A.  Heavy duty block overlay (plastic or burlap type)

        B.  Thin wood overlay (e.g. plywood)

        C.  Taking signs down and re-installing when appropriate

        D.  Any damages caused by above named shall be repaired/replaced to it’s original

              condition at Contractor’s expense.

        E.  All above operations shall be bid incidental to Item 636011-001.

9.     WINTER SHUTDOWN

        The project area and attendant roadway (travel lanes and shoulders, etc.) shall

        be left in a "Squared Off"/Easily Traversable, safe condition that is preagreed to

        by the Engineer.  Such will include, but is not limited to, Pavement Markings 

        (Temporary Pavement Markings), Signing, Rideable pavement, and necessary

        Guardrail-Barrier, etc., as noted on the plans and as appropriate.  Traffic Control

        Devices that are not needed or desired shall be either removed or covered and

        all such shall be bid incidental to Item 636011-001.

J06C29C98-PLAN e

*  
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**   
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MAINTENANCE OF TRAFFIC SUMMARY

ITEM NO. DESCRIPTION

QUANTITY

UNIT TOTAL

636002-001

636002-002

636003-001

636004-001

636005-001

636006-001

636007-001

636008-001

636009-001

636010-001

636011-001

636012-010

636013-001

636014-001

636014-002

636015-001

636017-001

636017-002

636018-001

636018-002

636019-001

636020-001

636021-001

636022-001

636023-001

636024-001

636025-001

636025-001

636025-001

636026-001

636028-001

        

        

664001-008

664001-009

        

        

        

        

        

        

        

        

        

Aggregate for Maintaining Traffic, Stone or Gravel

Aggregate for Maintaining Traffic, Slag

Bituminous Material for Dust Pallative

Calcium Chloride for Dust Pallative

Temporary Structure for Maintaining Traffic

Pilot Truck and Driver

Eradication of Pavement Marking

Temporary Pavement Markings - Paint 4in. Solid

Temporary Pavement Markings - Tape 4 in. Solid

Temporary Raised Pavement Markers - Type         

Traffic Control Device

Project Traffic Control Device Cleaning

Individual Traffic Control Device Cleaning

Flagger

Traffic Director

Temporary Guardrail Channelization Device

Temporary Concrete Barrier

DOH Furnished Tempoarary Concrete Barrier

Remove and Reset Tempoarary Concrete Barrier

Remove and Reset DOH Furnished Temp. Concrete Barrier

Temporary Guardrail Barrier

Remove and Reset Tempoarary Guardrail Barrier

Electric Arrow

Changeable Message Sign

Temporary Traffic Signal

Temporary Pipe for Maintaining Traffic

Warning Lights, Type A

Warning Lights, Type B

Warning Lights, Type C

Temporary Lighting

Shadow Vehicle

Ton

Ton

Gal.

Ton

L.S.

Day

L.F.

L.F.

L.F.

Each

Unit

Each

Each

Hr.

Hr.

L.F.

L.F.

L.F.

L.F.

L.F.

L.F.

L.F.

Day

L.S.

L.F.

Day

Day

Day

Day

L.S.

Day

Each

Each

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

TRAFFIC CONTROL DEVICE QUANTITIES

DEVICE DESCRIPTION IN

VALUE

UNITS

QUANTITY
UNITS

TOTAL

1

2

3

4

5

6

7

8

9

10

11

12

SIGNS ON PORTABLE MOUNTS AND
BARRICADES. (Total Sign Area
16 S.F. or Greater.)

SIGNS ON PORTABLE MOUNTS AND
BARRICADES. (Total Sign Area
Less Than 16 S.F.)

SIGNS ON PERMANENT POSTS.
(Total Sign Area 16 S.F.
or Greater.)

SIGNS ON PERMANENT POSTS.
(Total Sign Area Less
Than 16 S.F.)

BARRICADES - Type I

BARRICADES - Type II

BARRICADES - Type III

DRUMS

CONES

VERTICAL PANELS OR

GROUND MOUNTED DELINEATORS.

DELINEATORS.  (To be bid

BARRIERS OR GUARDRAIL MOUNTED

incidental to the cost of

the Barrier or Guardrail.)

TEMPORARY OVERLAYS AND 
TEMPORARY OVERSIZE SIGNS
2 Max. Fine Signs & 2 Give
Em a Brake Signs

*  - ORANGE SIGN SHEETING TO BE

     REFLECTIVE FLOURESCENT

     ORANGE, TYPE V

 

** - BARRICADES AND DRUM SHEETING

     TO BE 6" FLEXIBLE HIGH

     INTENSITY, TYPE IV

300

0

10

5

60

90

60

35

90

180

80

170

MT-1

Impact Attenuating Device, Type IV

Remove and Reset GREAT Attenuator Device

TOTAL

SEQUENCE OF CONSTRUCTION
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

MAINTENANCE OF TRAFFIC
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

1416 Main Street
Milton, WV  25541

  2000

 13200

  1200

  3200

5.     Scarify and remove Existing CR5 and provide grading and drainage as required

        on the construction plans and at the discretion of the engineer.

1.     Install Case A3 on both approaches of Existing CR5 with additional W21-4s at

        1/2 mile.  Install W22-13s as directed by the engineer.  Install Case A3 on Existing

        CR 5/5.  Maintain traffic along Existing CR5.

4.     In the event that Corridor H is constructed and open to traffic on the eastern end of

        the project, Temporary Ramps will have been constructed from existing CR 5 to 

        Sta. 782+75 on Corridor H.  The existing temporary ramps shall be removed and

        Corridor H constructed from Sta. 774+50 to Sta. 782+75 using lane at a time, lift 

        at a time construction.  If the adjacent project is still under construction, then the 

        contractor shall coordinate with the adjacent contractor with guidance from

        the project engineer.

2.     Construct Ramp A. Ramp B, Ramp C, Ramp D, and Corridor H from Sta. 765+20.64 to

        Sta. 779+00.  Construct CR5 Station 37+00 to Sta. 48+50.  

3.     Construct remaining sections of CR5, as well as Access Road 1, Driveway 1

        Driveway 2, Driveway 3, and Driveway 4, using Cases A3, A4, and A6 as necessary.

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 65 389
X312
-H-

93.37

APD-0484

(236)C

1.     Maintenance of Traffic shall be in accordance with Section 636 of the West Virginia

        Department of Transportation, Division of Highways, Standard Specifications Roads

        and Bridges, adopted 2000, as amended by the West Virginia Department of

        Transportation, Division of Highways, Supplemental Specifications, dated Jan. 1, 2003,

        the Contract Documents, and the Contract Plans are the governing provisions

        applicable to this project, and the "Manual on Temporary Traffic Control for Streets and

        Highways", 2006 Edition which is made a part of this contract and the traffic plan for

        the individual segments as described below.

10.   Any Temporary Concrete Barrier shall have Type 8" X 12" B-1 delineators (white or yellow

        as appropriate) facing traffic at 20 ft. centers.  Also, flare Temporary Concrete

        Barrier away at approximately 4:1.  The delineators shall be bid incidental to Item

        Number 636017-001

10.   Type ’B’ lights shall be installed on all lead-in signing and barricades.  Any

        additional lights needed shall be at the discretion of the Project  Engineer

        These lights shall be bid as Item Number 636025-001, Warning Lights,

        Type ’B’.

John Berry
Text Box
100



CURVE #1 

 t =  74^37’02" LT.  

Lc =  9753.92’       

Rc =  7791.98’       

Es =  2005.58’       

Ls =  393.70’        

P  =  0.83’          

K  =  196.85’        

Xs =  393.67’        

Ys =  3.32’          

LT =  262.48’        

ST =  131.24’        

PI =  674+97.55      

SE =  2.4%           

CORRIDOR H

0  50 ft.
SCALE :

 c =  71^43’20"       s =  1^26’51"       

0  =  0^28’57"       

Dc =  0^44’07"       

Ts =  6135.22’       
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

FOR INFORMATION ONLY

W.V. 2007

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 66 389
X312
-H-

93.37 02

APD-0484

(236)



1

1

2 1

L

710+53

178 LT
711+50

150 LT

712+00

170 RT

707+89

221 RT

709+50

225 RT

709+46

260 RT

709+20

260 RT

709+12

224 RT

0  50 ft.
SCALE :
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

NOTE:  

          STA. 710+50 TO STA. 765+20.64

CORRIDOR H MAINLINE IS A GRADE AND DRAIN CONTRACT.  

          STA. 765+20.64 TO STA. 782+79.50

CORRIDOR H, CR5 AND RAMPS ARE GRADE, DRAIN, PAVEMENT,

SIGNING, PAVEMENT MARKINGS AND BRIDGE CONTRACT.

 

W.V. 2007

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 67 389
X312
-H-

93.37 02

APD-0484

(236)



1

2 1

1

0  50 ft.
SCALE :
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301
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Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 68 389
X312
-H-

93.37 02

APD-0484

(236)



2 1
3 1

1

4

C

STA. 728+50 to STA. 730+30, LT.

230 L.F., TYPE A MATTING

729+50

250 RT

733+00

162 RT

737+20

256 RT

731+34

120 RT
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301
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Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 69 389
X312
-H-

93.37 02

APD-0484

(236)



745+00

170 RT

752+50

150 RT
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

NOTE:  

          STA. 710+50 TO STA. 765+20.64

CORRIDOR H MAINLINE IS A GRADE AND DRAIN CONTRACT.  

          STA. 765+20.64 TO STA. 782+79.50

CORRIDOR H, CR5 AND RAMPS ARE GRADE, DRAIN, PAVEMENT,

SIGNING, PAVEMENT MARKINGS AND BRIDGE CONTRACT.
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Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 70 389
X312
-H-

93.37 02

APD-0484

(236)



SCOUR BASIN

STA. 768+02, 169.5’ LT., CORR. H

INV. EL. 1111.5

STA. 765+31, 153’ RT.

1-CONC. WINGWALL

INV. EL. 1119.1

 50 ft.

NOTE:  

          STA. 710+50 TO STA. 765+20.64

CORRIDOR H MAINLINE IS A GRADE AND DRAIN CONTRACT.  

          STA. 765+20.64 TO STA. 782+79.50

CORRIDOR H, CR5 AND RAMPS ARE GRADE, DRAIN, PAVEMENT,

SIGNING, PAVEMENT MARKINGS AND BRIDGE CONTRACT.

 



8

11 1

11 2

17

17

17

17

4

14 1

8

14 1

8

TYPE G INLET

STA. 781+00, C

GR. EL. 1102.5

INV. EL. 1096.5

L

STA. 781+50 TO STA. 783+70, LT.

CONSTRUCT DRG

L=170’, W=6’, D=2’, TH.=2’

CONC. WINGWALL

STA. 781+50, 116’ LT.

INV. EL. 1092.0

L

STA. 406+50, 58’ RT.

1-END SECTION

INV. EL. 1097.0

TYPE G INLET, N.I.C.

STA. 782+65, C

GR. EL. 1102.6

INV. EL. 1099.6

CONC. GUTTER ONLY

TYPE G INLET, N.I.C.

STA. 781+50, 84’ RT.

GR. EL. 1101.8

INV. EL. 1098.8

CONC. GUTTER ONLY

TYPE G INLET, N.I.C.

STA. 782+00, C

GR. EL. 1102.2

INV. EL. 1098.2

 50 ft.

CR 5
CURVE #2 

D  =  5^00’00"       

R  =  1145.92’       

SE =  5.5%           

   =  19^34’21" LT   

L  =  391.45’        

T  =  197.65’        

E  =  16.92’         

PI =  35+83.77       

J06C29C98-PLAN e

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301



14 1

14 1

13

17

17

15 A
STA. 781+50 TO STA. 783+70, LT.

L=170’, W=6’, D=2’, TH.=2’

L

STA. 785+00

CONSTRUCT CUT DITCH

D=2’, L=130’, W=3’

TYPE G INLET, N.I.C.

STA. 782+65, C

GR. EL. 1102.6

INV. EL. 1099.6

 50 ft.
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

FOR INFORMATION ONLY

W.V. 2007

Public

Roads

Div.

State

Dist.

No.

State

Project
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05 GRANT 73 389
X312
-H-

93.37 02

APD-0484

(236)



10 2

END WORK

STA. 1+90, DRWY #2

STA. 30+35, CR 5=

STA. 60+00, CR 5/5=

STA. 1+00, DRWY #2

STA. 33+60.29, CR5=

STA. 111+24.15, RAMP A

STA. 33+72.29, CR5

STA. 200+00.00, RAMP B

STA. 61+00, CR 5/5=

STA. 80+00, DRWY #1

0  50 ft.
SCALE :

J06C29C98-PLAN e

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

NOTE:  

          STA. 710+50 TO STA. 765+20.64

CORRIDOR H MAINLINE IS A GRADE AND DRAIN CONTRACT.  

          STA. 765+20.64 TO STA. 782+79.50

CORRIDOR H, CR5 AND RAMPS ARE GRADE, DRAIN, PAVEMENT,

SIGNING, PAVEMENT MARKINGS AND BRIDGE CONTRACT.

CR 5/5, DRIVEWAY 1 & PROPOSED WATER LINES TO BE BUILT IN 

PROJECT X312-H-95.31
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05 GRANT 74 389
X312
-H-

93.37 02

APD-0484

(236)



LSTA. 44+92.50, C

BRIDGE #10426

306+95

143 RT

0  50 ft.
SCALE :
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

NOTE:  

          STA. 710+50 TO STA. 765+20.64

CORRIDOR H MAINLINE IS A GRADE AND DRAIN CONTRACT.  

          STA. 765+20.64 TO STA. 782+79.50

CORRIDOR H, CR5 AND RAMPS ARE GRADE, DRAIN, PAVEMENT,

SIGNING, PAVEMENT MARKINGS AND BRIDGE CONTRACT.

 

W.V. 2007
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Roads

Div.
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Dist.

No.
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No.
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05 GRANT 75 389
X312
-H-

93.37 02

APD-0484

(236)



7

 50 ft.



11 2

10 1

11 1

14 1

17

11 2END WORK

STA. 11+50, ACC. RD. #1

END WORK

STA. 71+00, CR 5/5

STA. 67+35, CR 5/5=

STA. 10+00, ACC. RD. #1

END FULL DEPTH PAVEMENT

STA. 69+75, CR 5/5 MATCH EXIST.

 50 ft.
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THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PLAN SHEET
REVISION DATE BY

SHEET
NUMBER

REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

FOR INFORMATION ONLY

CR 5/5, ACC. RD. #1, & PROP. WATER LINE

ARE TO BE BUILT IN PROJECT X312-H-95.31

W.V. 2007
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Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 77 389
X312
-H-

93.37 02

APD-0484

(236)



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006
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Roads
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Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
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Sheet

No.

Total

Sheets

05 GRANT 78 389
X312
-H-

93.37

APD-0484

(236)C

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

1290

1300

1310

1320

1330

13401340

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

1290

1300

1310

1320

1330

13401340

*

700+00 701+00 702+00 703+00 704+00 705+00 706+00 707+00 708+00 709+00 710+00 711+00 712+00 713+00 714+00

CORRIDOR H

G-INLET

Begin Work

Sta. 709+48.80

Begin Construction Project X312-H-93.37=

End Construction Project X312-H-91.07

Sta. 710+50.00
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 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
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NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET
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Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 79 389
X312
-H-

93.37

APD-0484

(236)C

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

1290

1300

1310

1320

1330

13401340

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

1290

1300

1310

1320

1330

13401340

*

714+00 715+00 716+00 717+00 718+00 719+00 720+00 721+00 722+00 723+00 724+00 725+00 726+00 727+00 728+00

CORRIDOR H

GRADING
TRANSITION

G-INLET

G-INLET

G-INLET

G-INLET
24" PIPE

24" PIPE



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 80 389
X312
-H-

93.37

APD-0484

(236)C

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

1290

1300

1310

1320

1330

13401340

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

1290

1300

1310

1320

1330

13401340

*

728+00 729+00 730+00 731+00 732+00 733+00 734+00 735+00 736+00 737+00 738+00 739+00 740+00 741+00 742+00

CORRIDOR H

54" PIPE

G-INLET

G-INLET

G-INLET

24" PIPE

24" PIPE

G-INLET 24" PIPE

GRADING
TRANSITION



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 81 389
X312
-H-

93.37

APD-0484

(236)C

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

12901290

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

1250

1260

1270

1280

12901290

VC = 2000.00’

K = 470

*

742+00 743+00 744+00 745+00 746+00 747+00 748+00 749+00 750+00 751+00 752+00 753+00 754+00 755+00 756+00

CORRIDOR H

G-INLET
24" PIPE

G-INLET

G-INLET

24" PIPE

30" PIPE



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 82 389
X312
-H-

93.37

APD-0484

(236)C

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

12401240

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

12401240

VC = 2000.00’

K = 470

*

756+00 757+00 758+00 759+00 760+00 761+00 762+00 763+00 764+00 765+00 766+00 767+00 768+00 769+00 770+00

CORRIDOR H

84" PIPE

GRADING
TRANSITION

G-INLET

G-INLET

30" PIPE

30" PIPE

G-INLET

24" PIPE

End Pavement, Guardrail,

Signing & Pavement Markings

Sta. 765+20.64



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 83 389
X312
-H-

93.37

APD-0484

(236)C

1010

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

1010

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

VC = 2000.00’

K = 184

*

770+00 771+00 772+00 773+00 774+00 775+00 776+00 777+00 778+00 779+00 780+00 781+00 782+00 783+00 784+00

CORRIDOR H

BRIDGE #10425

MINIMUM VERTICAL
CLEARANCE

STEEL = 16’-8"
CONCRETE = 16’-10"

BEGIN BRIDGE #10424

STA. 782+99.50, CORR. H

STA. 778+25, CORRIDOR H=

STA. 40+00, CR5

G-INLET

24" PIPE

G-INLET

36" PIPE

G-INLET
48" PIPE

End Construction Project X312-H-93.37 Bk.

Begin Construction Project X312-H-95.31 Ah.

Sta. 782+75.00

GRADING
TRANSITION



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

FOR INFORMATION ONLY

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 84 389
X312
-H-

93.37

APD-0484

(236)C

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

12401240

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

12401240

VC = 2000.00’

K = 184

*

784+00 785+00 786+00 787+00 788+00 789+00 790+00 791+00 792+00 793+00 794+00 795+00 796+00 797+00 798+00

CORRIDOR H

GRADING
TRANSITION

END BRIDGE #10424

STA. 784+27.50, CORR. H



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 85 389
X312
-H-

93.37

APD-0484

(236)C

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

*

27+00 28+00 29+00 30+00 31+00 32+00 33+00 34+00

VC = 400.00’

K = 87

Sta. 33+60.29, CR5=

Sta. 111+24.15, Ramp A

Sta. 30+35, CR5=

Sta. 60+00, CR 5/5=

Sta. 1+00, Drwy #1

Sta. 33+72.29, CR5=

Sta. 200+00, Ramp B

COUNTY ROUTE 5

26+0025+0024+0023+0022+0021+00

Begin Work

Sta. 24+50, County Route 5

Begin Full Depth Pavement

Sta. 27+20, County Route 5

24"

56 LF



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 86 389
X312
-H-

93.37

APD-0484

(236)C

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

*

34+00 35+00 36+00 37+00 38+00 39+00 40+00 41+00 42+00 43+00 44+00 45+00 46+00 47+00 48+00

VC = 400.00’

K = 129

Sta. 45+89.83, CR5=

Sta. 311+40.93, Ramp C
BEGIN BRIDGE #10425

STA. 38+92, CR5

END BRIDGE #10425

STA. 41+07, CR5

COUNTY ROUTE 5

MINIMUM VERTICAL
CLEARANCE

STEEL = 16’-8"
CONCRETE = 16’-10"

Sta. 44+92.50, CR5=

Culvert #10426

Sta. 46+02.02, CR5=

Sta. 400+00, Ramp D

30"

146 LF

48"

350 LF

24"

148 LF



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 87 389
X312
-H-

93.37

APD-0484

(236)C

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

12001200

*

48+00 49+00 50+00 51+00 52+00 53+00 54+00 55+00

VC = 500.00’

K = 122

+0.40%

COUNTY ROUTE 5

End Work

Sta. 54+50, County Route 5

24"

86 LF
Sta. 49+00, CR5=

Sta. 95+50, Drwy #4



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

CR 5/5 was built in   
Project X312-H-95.31     

FOR INFORMATION ONLY

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 88 389
X312
-H-

93.37

APD-0484

(236)C

Sta. 67+35, CR5/5=

Sta. 10+00, Acc. Rd. #1

Sta. 60+00, CR 5/5=

Sta. 30+35, CR5

Elev. 1139.52’

1000

1010

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

11901190

1000

1010

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

11901190

60+00 61+00 62+00 63+00 64+00 65+00 66+00 67+00 68+00 69+00

VC = 100.00’

K = 27

VC = 200.00’

K = 40

End Full Depth Pavement

Sta. 69+75, CR5/5

COUNTY ROUTE 5/5

Begin Full Depth Pavement

Sta. 60+19.29, CR 5/5

Elev. 1139.19’

Sta. 61+00, CR 5/5=

Sta. 80+00, Drwy #1



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 89 389
X312
-H-

93.37

APD-0484

(236)C

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

12401240

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

12401240

*

100+00 101+00 102+00 103+00 104+00 105+00 106+00 107+00 108+00 109+00 110+00 111+00

STA. 111+24.15, RAMP A =

STA. 33+60.29, CR5

ELEV. 1139.14’

VC = 550.00’

K = 74

BEGIN WORK

STA. 100+00, RAMP A =

STA. 765+20.64, 47’ RT., CORR. H

ELEV. 1164.71’

END WORK

STA. 111+05.15, RAMP A

ELEV. 1138.61’

RAMP A

24"
86 LF

84"
422 LF



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 90 389
X312
-H-

93.37

APD-0484

(236)C

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

12501250

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

1230

1240

12501250

STA. 200+00, RAMP B=

STA. 33+72.29 CR5

ELEV. 1139.07’

BEGIN WORK

STA. 200+19, RAMP B

ELEV. 1138.46’

RAMP B

VC = 150.00’

K = 84

VC = 100.00’

K = 115

197+00 198+00 199+00 200+00 201+00 202+00 203+00 204+00 205+00 206+00 207+00 208+00 209+00 210+00 211+00

END WORK 

STA. 206+66.22, RAMP B=

STA. 775+73.14, 51.5’ RT., CORR. H

ELEV. 1115.29

24"

200 LF

24"

60 LF



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 91 389
X312
-H-

93.37

APD-0484

(236)C

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

12301230

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

12301230

299+00 300+00 301+00 302+00 303+00 304+00 305+00 306+00 307+00 308+00 309+00 310+00 311+00 312+00 313+00

VC = 100.00’

K = 85

VC = 100.00’

K = 100

STA. 311+40.93, RAMP C=

STA. 45+89.83, CR5

ELEV. 1121.23’

END WORK

STA. 311+21.64, RAMP C=

ELEV. 1120.97’

RAMP C

BEGIN WORK

STA. 300+00, RAMP C=

STA. 778+05.08, 47’ LT., CORR. H.

ELEV. 1108.97’

24"

82 LF
24"

77 LF
24"

70 LF
24"

142 LF

30"

88 LF



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 92 389
X312
-H-

93.37

APD-0484

(236)C

STA. 400+00, RAMP D =

STA. 46+02.02, CR5

ELEV. 1120.78’

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

12101210

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

12101210

397+00 398+00 399+00 400+00 401+00 402+00 403+00 404+00 405+00 406+00 407+00 408+00 409+00 410+00 411+00

VC = 400.00’

K = 64

BEGIN WORK

STA. 400+19.29, RAMP D

ELEV. 1120.52’

RAMP D

Sta. 404+86, Ramp D=

Culvert #10461

24"

95 LF



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 93 389
X312
-H-

93.37

APD-0484

(236)C

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

12301230

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

1190

1200

1210

1220

12301230

411+00 412+00 413+00 414+00 415+00 416+00 417+00 418+00 419+00 420+00 421+00 422+00 423+00 424+00 425+00

END WORK

STA. 416+18.90, RAMP D =

STA. 766+31.67, 51.5’ RT., CORR. H

ELEV. 1159.18’

RAMP D

84"

422 LF



J06C29C98-XSECT1 c

0

0

SCALES

 10 ft.

 20 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 94 389
X312
-H-

93.37

APD-0484

(236)C

1040

1060

1080

1100

1120

1140

1160

1180

1200

12201220

1+00 2+00

Sta. 1+00, Drwy #2=
Sta. 30+35, CR5=
Sta. 60+00, CR 5/5
Elev. 1139.52

VC = 40.00’

K = 5

18"

Begin Work
Sta. 1+19, Drwy #2
Elev. 1139.77

End Work
Sta. 1+90, Drwy #2

DRIVEWAY #2

1040

1060

1080

1100

1120

1140

1160

1180

1200

12201220

1040

1060

1080

1100

1120

1140

1160

1180

1200

12201220

5+00 6+00 7+00



J06C29C98-XSECT1 c
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SCALES

 10 ft.

 50 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 95 389
X312
-H-

93.37

APD-0484

(236)C

1000

1010

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

11901190

1000

1010

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

11901190

94+00 95+00

24" PIPE

STA. 95+50, DRWY #4 =

STA. 49+00, CR5

ELEV. 1109.75’

END WORK

STA. 95+35.72, DRWY #4

ELEV. 1109.59’

DRIVEWAY #4

BEGIN WORK

STA. 94+25, DRWY #4

DRWY CONNECTION

BY OTHERS
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 20 ft.

REVISION DATE BY
SHEET

NUMBER
REVISION
NUMBER

NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PIPE PROFILE SHEET
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d
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1100

1120

1140

1160

1180

1200

1220

1240

1260

12801280

1100

1120

1140

1160

1180

1200

1220

1240

1260

12801280

Sta. 730+00

CL

1
1
6
7
.1

1
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6
8
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1
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6
9

.3

1
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7
1
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9
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9
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0
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1
2

0
1

.7

1
2

0
3

.0

-3+00 -2+00 -1+00 0+00 1+00 2+00 2+60

Sta. 729+65, 131’ Lt.

1-Conc. Wingwall

Inv. Elev. 1194.5’

25 L.F. Conc. Gutter

Sta. 730+49, 185’ Lt.

Inv. Elev. 1174.2’

Scour Basin

2:
1 

N
or

m
al

6.1%

2:1 N
orm

al

Q H.W.
50

50
Q    = 128 cfs

A    = 29 ac

HW = 5.4 ft

V    = 16 cfs

            54" PIPE

327 L.F., 54" Dia. Pipe, 15%%d L.F.S.

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 96 389
X312
-H-

93.37

APD-0484

(236)C
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NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PIPE PROFILE SHEET
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d
g
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Sta. 766+60

CL

1040

1060

1080

1100

1120

1140

1160

1180

1200

12201220

1040

1060

1080

1100

1120

1140

1160

1180

1200

12201220

-3+00 -2+00 -1+00 0+00 1+00 2+00 2+60

1
1

0
9
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1
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1
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1
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1
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1
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1
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1
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2
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1
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2
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.1

            84" Pipe

Sta. 768+02, 169.5’ Lt, Corr. H=

Inv. Elev. 1111.5’

Scour Basin

2:1
 N

orm
al

1.8%

2:1 N
orm

al
25 L.F. Conc. Gutter

Sta. 765+31, 153’ Rt., Corr. H=

1-Conc. Wingwall

Inv. Elev. 1119.1’

Q H.W.
50

50
Q    = 350 cfs

A    = 216 ac

HW = 8.1 ft

V    = 13 cfs

422 L.F., 84" Dia. Pipe, 40%%d L.F.S.

W.V. 2006

Public

Roads

Div.

State

Dist.

No.

State

Project

No.

Federal

Project No.

Fiscal

Year
County

Sheet

No.

Total

Sheets

05 GRANT 97 389
X312
-H-

93.37

APD-0484

(236)C
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SHEET

NUMBER
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NEFF, LONGEST, & BEAM and ASSOC., LLC

300 Capitol Street, 511 Kanawha Valley Building

Charleston, WV  25301

THE WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

PROFILE SHEET
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1000

1010

1020

1030

1040

1050

1060

1070

1080

1090

1100

1110

1120

1130

1140

1150

1160

1170

1180

11901190
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*

0+00 1+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00 9+00 10+00 11+00 12+00 13+00 14+00

BEGIN CHANNEL RELOCATION

STA. 2+00

ELEV. 1093.14’

END CHANNEL RELOCATION

STA. 11+30

ELEV. 1087.00’

STA. 8+00, CHANNEL RELOCATION =

STA. 45+70, CR5

-0.66%
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  Channel Relocation

W.V. 2006
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